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FORM ‘A’

NAGAR PALIK NIGAM RAIGARH (C. G.)
PUBLIC WORKS DEPARTMENT

e RN S s (T N R e e S ORI
Class of Contractor. I E-Registration No................cceovverennennn. Date .......ccccoeeuveeneee,
Name of Work

Amount of Contract . e T L e et sessssenssssessaine
Amount of E.M. Rs. U nvimmv s e e A e b i AR R st
Cost of Tender Form Rs. Rs.

Vide M.R. No. & Date

Time allowed for Completion

Date of opening Tender

PERCENTAGE RATE TENDER AND CONTRACT FOR
WORKS (Based on applicable Schedule of Rates)
General Rules and Direction for the Guidance of Contractors

1i Tenders must be invited for all works proposed to be given on contract unless the amount of works
proposed to be given on contract is Rs 50,000 or less. The N.I.T. shall be posted in public places
signed by the authority inviting the tenders.

N.LT. will state the work to be carried out as well as the date for submitting and opening tenders and
the time allowed for carrying out the work, also the amount of earnest money to be deposited with the
tender and the amount of the security deposit to be deposited by the successful tenders & the percent
age, if any to be deducted from bills, it will also state whether, royalties and ground rents will be granted.
Copies of the specifications, designs and drawings and a schedule of items quantities and rates of the
various description of work and any other documents required in connection with the work signed for
signed for the purpose of identification by the authority competent to approve the tender shall also be

open for inspection by the contractor at the office of the authority selling the tender forms during office
hours.

Further that the schedule of items along with the quantities and rates payable shall be attached to the
tender documents and in the event of variation in rates given in such list with the schedule of Rates the
rates given in the S.0.R. approved by the competent authority shall prevail.

2 In the event of the tender being submitted by a firm it must be signed separately by each member thereof,
in the event of the absence of any partner it must be signed on its behalf by a person holding a power of
attorney authorizing him to do so, such power of attorney should be produced with the tender and it must
disclose that the firm is duly registered under the Indian partnership Act.

3. Any person who submits a tender shall fill up above or below the S.0.R. specified in rule he is willing to

undertake the work. Only one rate of percentage above or below the S.0.R. on all the scheduled terms
shall be named. Tenders that propose any alteration in the work specified in the said N.I.T. or in the time
allowed for carrying out the work or which contain any other conditions of any sort will be liable to rejection.
No single tender shall include more than one work but contractors who wish to tender for two or more
works shall submit a separate tender for each Tenders shall have the name and number of the work to



@
4. The authority receiving tenders or his duly authorised assistant will open tenders in the presence of any
intending contractors who may be present at the time and will enter the amount of the several tenders in
a comparative statement in a suitable form. Receipts for earnest money will be giverrto all tenders except
those whose tenders are rejected and whose earnest money is refunded on the day the tenders are
opened.

5. The Officers competent to dispose of the tenders shall have right of rejecting all or any of the tenders
without assigning any reason thereof.

6. The receipt of a clerk for any money paid by the contractor will not be considered as any acknowledgement
of payment to the Commissioner/CMO authority selling the tender form and the contactor shall be
responsible for seeing that he procures a receipt signed by that authority or any other person duly
authorised by him.

i The memorandum of work tendered for be filled in and completed before the tender form is issued. If a
form is issued to an intending tenderer without having been so filled in and completed he shall request the
office to have this done before he completes and delivers his tender.

Tender for Works

I/We hereby tender for the execution, of the work specified in under written memorandum within time
specified in such memorandum at ‘
EI T e O Oy R s A L S (In‘
NVOEES ... onessrsbaansmsasanunns dnns it DA e o5 £ B R ARG o587 3 SOV A A A S TR T T e s i
Percent below / above/at par with the applicable Schedule of Rates and in accordance in all respects with
the the specifications, designs, drawings and instructions in writting referred to in rule 1 thereof and in
clause 12 of the annexed conditions and with such materials as are provided for by, and in all other
respects in accordance with such conditions as far as applicable.

Memorandum
(a) Name of work .....................................................................................................................
(b) Gastobwarksput o Tender oo B MNE AR NR LR ARSI R R o S
(c) Earnest Diomeyis sy sae o st Eamen: ainik S a Ras BER SRR N LG R e
(d) SOCLIY DOPOBI - vivurv i fuusvspivies s iy s e i C e RS (eSS TR TR T T e v v BRI o s 3oy
(e) Percentage, if any to deducted from bills (Performance GUrantee) ............c.coccovvieieienniiiiienint
i) Time allowed for the work ...................... from the reckoned date including / excluding rainy season

(From 16th June to 15th October) (Delete whichever is not applicable.)

Should this tender be accepted l/iwe hereby agree to abide by and fulfil all terms and provisions of the said
condition of the contract annexed hereto as far as applicable or in default, thereof to forfeit & pay to the -
Nagar Nigam/Nagar Palika/Nagar Panchayat or his successors in office the sums of money mentioned in
the said conditions. A separate sealed cover duly super scribed containing the SUM of RS. ..........cccc.cvevvevnis
as earnest money the full value of which is to be absolutely forfeited to the said Nagar Nigam/Nagar
Palika/Nagar Panchayat or his successors in office without prejudice to any other rights or remedies of
the said Nagar Nigam/Nagar Palika/Nagar Panchayat or his successors in office should l/we fail to
commence the work specified in the above memorandum o'r should I/we not deposit the full amount of
security deposit specified in the above memorandum, in accordance with clause 1 of the said conditions



3)
of the contract, otherwise the said sum of Rs......................._ shall be retained
by Nagar Nigam/Nagar Palika/Nagar Panchayat on account of such security deposit as aforesaid or the
full value of which shall be retained by Nagar Nigam/Nagar Palik/Nagar Panchayat on account of the
security deposit specified in clause 1 of the said conditions of the contract.

Signature of witness to Contractor's Signature Signature of the Contractor before submission of
tender (with name and seal)
Dated the day of Dated the day of
...................................... 20 L Aadiwent soisemnsa o it 20

Name and Address of the witness -

Occupation of the witness -

..........................................................................................................................

Nagar Panchayat

Dated the .............cocoovevre day of ............... 20

Signature of the Officer by whom accepted
With designation and seal of office



(a)

(b)

(c)

(d)

(e)
U

@
CONDITIONS OF CONTRACT

Definition

The contract means the documents, forming the notice inviting tenders and tender documents submitted
by the tenderer and the acceptance thereof including the formal agreement executed between the Nagar
Nigam/Nagar Palika/Nagar Panchayat and the contractor.

In the contractor the following expressions shall unless otherwise required by the context have the
meanings hereby respectively assigned to them :-

The expression “works” or "work” shall unless thereby mean something either in the subject or context
repugnant to such construction be construed and taken to mean the works or by virtue of the contract

- contracted to be executed whether temporary or permanent and whether original, altered, substituted or

additional.

The “site” shall mean the land and/or other places on, into or through which work is to be executed under
the contract or any adjacent land path or street through which work is to be executed under the contract
or any adjacent land, path, or street which may be allotted or used for the purpose of carrying out the
contract.

The "Commissioner/CMO" means Commissioner/Chief Municipal Officer of The Nagar Nigam/Nagar Palika/
Nagar Panchayat and his successors in Office.

The "Officers/Engineer-in-Charge” means the Commissioner/CMO/Engineer as the case may be who shall
supervise and be in charge of the work and who shall sign the contract on behalf of the Nagar Nigam/
Nagar Palika/Nagar Panchayat.

“Competent Authority mean Commissioner/CMO, MIC/PIC, General Body/Parishad as the case may be.

The term “Engineer-in Charge” means the Engineer of the Nagar Nigam/Nagar Palika/Nagar Panchayat

Note :- “Words” importing the singular number include plural number and vice-versa, -

SECURITY DEPOSIT

Clause 1 - The person whose tender may be accepted (hereinafter called the contractor which expression

shall unless excluded by or repugnant to the context include his heirs executers, administrators
representatives and assigns) shall permit Nagar Palik Nigam/Nagar Palika Parishad/Nagar
Panchayat at the time of making any payments to him for the value of work done under the
contract the security deposit as under.

The Security Deposit to be taken for the due performance of the contract under the terms &
conditions printed on the tender form will be the earnest money plus a'deduction of 5 (Five)
percent from the payment made in the running bills.

COMPENSATION FOR DELAY

Clause 2 - The time allowed for carrying out the work, as entered in the tender form, shall be strictly observed

by the contractor and shall be deemed to be the essence of the contract and shall be reckoned
from the fifteenth day after the date on which the order to commence the works is issued to the
contractor, for a work where completion is up to 6 months

For works, for which the completion period is beyond six months :-

The period will be reckoned from the theitieth day after the date on which the order to commence
the work is issued to contractor.

The work shall throughout the stipulated period of contract be proceeded with all due diligence,
keeping in view that time is the essence of the contract. The contractor shall be bound in all
cases, in which the time allowed for any work exceeds one month, to complete 1/8th of the whole
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work before 1/4th of the whole time allowed under the contract has elapsed, 3/8th of the work
before 1/2 of such time has elapsed and 3/4th of the work before 3/4th of such time has elapsed.
In the event of the contractor failing to comply with the above conditions, the Commissioner/CMO
shall levy on the contractor, as compensation an amount equal to : 0.5% (zero point five percent)
of the value of work (contract sum) for each week of delay, provided that the total amount of
compensation under provision of this clause shall be limited to 6% (six percent) of value of work.
(Contract sum)

Provided further that if the contractor fails to achieve 30% (thirty percent) progress in 1/2 (half) of
original or validly extended period of time (reference clause 5 below) the contract shall stand
terminated after due notice to the contractor and his contract finallised, with earnest money and
or security deposit forfeited and levy of further compensation at the rate of 10% of the balance
amount of contract left incomplete, either from the bill, and or from available security/performance
guarantee or shall be recovered as “Arrears of land revenue”

The decision of the Commissioner/CMO in the matter of grant of extension of time only (reference
clause 5 below) shall be final, binding and conclusive. But he has no right to change either the
rate of compensation or reduce and or condone the period of delayonce such an order is passed
by him (on each extension application of the contractor) it shall not be open for a revision.

Where the Commissioner/CMO decides that the contractor is liable to pay compensation for not
giving proportionate progress under this clause and the compensation is recommended during
the intermediate period, such compensation shall be kept in deposit and shall be refunded if the
contractor subsequently makes up the progress for the lost time, within the period of contract
including extension granted, if any failing which the compensation amount shall be forfeited in
favour of the Nagar Nigam/Nagar Palika/Nagar Panchayat.

Action when the work is left incomplete abandoned or delayed beyond

the time limit permitted by the Commissioner/CMO

Clause 3 -

(i) The Commissioner/CMO may terminate the contract if the contractor causes a fundamental breach of the
contract.

(i) Fundamental breach of contract shall include, but not be limited to, the following :-

(a) The contractor stops work for four weeks, when no stoppage of work is shown on the current programme
or the stoppage has not been authorised by the Commissioner/CMO.

(b) The Commissioner/CMO gives notice that failure to correct a particular defect is a fundamental breach of

contract and contractor fails to correct it within reasonable period of time determined by the Commissioner/
CMO in the said notice.

(c) The contractor has delayed the completion of work by the number of weeks [12 (Twelve) weeks] for which
the maximum amount of compensation of 6% of contract sum is exhausted.

(d) If the contractor has not completed at least thirty percent of the value of construction work required to be
completed in half of the completion period (Including validly extended period ifany.)

- (e) If the contractor fails to appoint the technical staff and if appointed do not function properly for 4 weeks

even after due written notice by the Commissioner/CMO.

! If he violates labour laws.

(9) If the Contractor fails to set up field laboratory * with appropriate equipments, within 30 day from the
reckoned date. (* for each contract valued more than Rupees 3 crores)

(h) Any other deficiency which goes to the root of the contract Performance

(iii) If the contract is terminated, the contractor shall stop work immediately, make the site safe and secure
: and leave the site as soon as reasonably possible.



™)

(6)

The Commissioner/CMO shall cause recording and checking of measurements of all items of work done
(taking in to account quality and quantity of items actually executed) and prepare the final bill after
adjusting all pervious outstanding dues. Such recording of measurements shall be done after due notice
regarding time and date of recording measurement and directing the contractor to either remain present
himself or his authorised representative so as to satisfy himself that the recording of measurement is just
and proper. Failure on his parts either to attend and or refusing to acknowledge the measurement so
recorded in the department measurement book, shall be at his sole risk and responsibility.

In addition to the provision contained in clause 2 above the Commissioner/CMO shall forfeit the earnest
money and or security deposit and further recover/deduct/adjust a compensation @ 10% (ten percent) of -
the balance value of work left incomplete either from the bill, and or from available security/performance
guarantee or shall be recovered as “Arrears of land revenue”

Power to take possession of or require removal of Materials Tools
and Plants or sale of Contractor’s Plants etc

Clause 4 : In any case in which any of the powers, conferred upon the Commissioner/CMO by clause - 3 hereof

shall have become exercisable and the same shall not be exercised, the non-exercise thereof shall not
constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable
in the event of any future case of default by the contractor for which by any clause or clauses hereof he
is declared liable to pay compensation shall remain unaffected. In the event of the Commissioner/CMO
putting in force either of the power clause 3 vested in him under the preceding clause he may, if he so
desires, take possession of all or any tools, plant materials, and stores in or upon the works, or the site
thereof or belonging to the contractor or procured by him and intended to be used for the execution of the
work or any part thereof paying or allowing for the same in account at the contract rates, or in case of
these not being applicable, at current market rates to be certified by Commissioner/CMO, whose
certificate thereof shall be final; otherwise the Commissioner/CMO may by notice in writing to the
contractor or his clerk of the works foreman or authorised agent require him to remove such tools
plant, materials or stores from the premises (within a time to be specified in such notice) and in the event
of the contractor failing to comply with any such requisition, the Commissioner/CMO may remove them at
the contractors expense sell them by auction or private sale on account of the contractor & at his risk in
all respects and the certificate of the Commissioner/CMO as to the expense of any such removal and
the amount of the proceeds and expense of any such sale shall be final and conclusive against the contractor.

EXTENSION OF TIME

Clause 5:

51-

If the Contractor shall desire an extension of time for completion of work on ground of his having
been “UNAVOIDABLY” hindered in its execution or on any other ground, he must apply giving all
and complete details of each of such hindrances or other causes in writing, to the Commissioner/
CMO positively within 15 days of cccurrence of such hindrance(s) and seek specific extension of
time (period from ........ccooceiiiiiiiiiiiiiiiieee 1 0 (TP = 0 )

In case the grounds shown by the contactor are reasonable, the Commissioner/CMO
shall be competent to grant the extension himself :-

Once the Commissioner/CMO/Competent Authority has decided the case of extension
of time with reference to the particular application of the contractor, it will not be competent
for them to review/change such a decision later on. However, the competent Authority and the
Commissioner/CMO shall give the contractor an opportunity to be heard (orally and or in writing),
before taking any final decision either of granting extension of time or permitting the contractor to
complete the work by the delayed date (under clause 2 of the contact) or before refusing both.
Provided further where the Commissioner/CMO has recommended grant of extension of particular
time under clause 5.1 of the contract or has refused to recommend extension of time but has
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recommended permitting the contractor for delayed completion (clause 2) the contractor shall
continue with the work till the final decision by Commissioner/CMO/Competent Authority.

Failure on the part of the contractor for not applying extension of time even within 30 days of the
cause of such an hindrance, it shall be deemed that the contractor does not desire extension of
time and that he has “Waived" his right if any, to claim extension of time for such cause of
hindrance. Once the CommissionerlCMOlCorﬁpetentAuthority has heard (oral and or in writ
ing) the contractor on this subject matter of extension of time and if Commissioner/ CMO/Com
petent Authority fails to communicate his decision within a period of 30 days of such hearing, it

shall be deemed that the contractor has been granted extension of time for the period as applied
by him.

Compensation Events :- Compensation Events for consideration of extension of time without
penality.

The following mutually agreed Compensation Events unless they are caused by the contractor would be
applicable;

The Commissioner/CMO does not give access to a part of the site.

The Commissioner/CMO modifies the schedule of other contractorin a way, which affects the work of the
contractor under the contract.

The Commissioner/CMO orders a delay or does notissue drawings, specification or instructions/decisions/
approval required for execution of works on time.

The Commissioner/CMO instructs the contractor to uncover or to carry out additional tests upon work,
which is then found to have no defects.

The Commissioner/CMO gives an instruction for additional work required for safety or other reasons. 1
The advance payment and or payment of running bills (complete in all respect) are delayed.

The Commissioner/CMO unreasonably delays issuing a Certificate of Completion

Other compensation events mentioned contract if any

FINAL CERTIFICATE :

Clause 6 - On completion of the work the contractor shall be furnished with a certificate by the Commissioner/

CMO (hereinafter called the Commissioner/CMO) of such completion in the form appended at the end,
but no such certificate shall be given, nor shall the work be considered to be complete until the contractor
shall have removed from the premises on which the works shall be executed, all scaffolding surplus
materials and rubbish, and cleaned off the dirt from all wood-work, doors windows walls, floors or other
parts of any building in upon or about which the work is to be executed or of which he may have had
possession for the execution there of nor until the work; shall have been measured by the Engineer-in-
Charge whose measurements shall be binding and conclusive against the contractor. If the contractor
shall fail to comply with the requirements of this clause as to removal of scaffolding surplus materials and
rubbish and cleaning of dirt on or before the date fixed for the completion of the work, the Engineer-in-
Charge may, at the expense of the contractor remove such scaffolding, surplus materials and rubbish and
dispose of the same as he thinks fit and clean off such dirt as aforesaid and the contractor shall forthwith
pay the amount of all expenses so incurred, and shall have no claim in respect of any such scaffolding or

surplus materials as aforesaid, except for any sum actually realised by the sale thereof.
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PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARDED AS ADVANCES :

Clause 7 - No payments shall ordinarily be made for work estimated to cost less then Rs. 1,000/-(Rs. One
Thousand) till after the whole of the works shall have been completed and certificate of completion given
but if intermediate payment during the course of execution of works is considered desirable in the interest
of works, the contractor may be paid at the discretion of the Commissioner/CMO But in the case of works
estimated to cost more then rupees one thousand, the contractor shall on submitting the bill therefore be
entitied to receive a monthly payment proportionate to the part thereof then approved by the Engineer-in-
chrge and passed by Commissioner/CMO whose certificate of such approval and passing of the sum so
payable shall be final and conclusive against the contractor. But all such intermediate payment shall be
regarded as payments by way of advance against the final payment for works actually done and com
pleted and shall not preclude the requiring of bad unsound and imperfect or unskillful work to be removed
and taken away and reconstructed or erected or be considered as an admission of the due performance
of the contract or any such part thereof, in any respect, or the accruing of any claim, nor shall it conclude
determine, or affect in any way the powers of the Commissioner/CMO under these conditions or any of
them as to the final settiement and adjustment of the accounts or otherwise or in any other way vary or
affect the contract. The final bill shall be submitted by the contractor within one month of the date fixed for
completion of the work, otherwise the Engineer-in-charge's certificate of the measurement and of the total
amount payable for work accordingly shall be final and binding on all parties.

Clause 8 - Bills to be submitted monthly :

“A bill shall be submitted by the contractor by 15th day of each month for all works executed by him till
the end of previous month less the gross amount received by him till the last previous month. This bill
must be supported by records of detail measurement of quantities of all executed items of work along with
true copies of record and result of all tests conducted in the previous month (date wise). The Commissioner/
CMO shall take or cause to be taken the requisite measurement for purpose of having the same verified/
checked by the sub Engineer/Assistant Engineer Commissioner/CMO concern for quantity, quality and
specification and examining all the “test results” and record the same in the Departmental measurement,
book. Based on above record measurement bill shall be corrected/prepared afresh. The contractor shall
sign the measurement and the bill. The Commissioner/CMO shall pay running bills by 25" day of the
month subject to availability of the funds If the contractor fails to submit, the bill on or before the day
prescribed, the Commissioner/CMO after waiting for another 15 days shall depute a subordinate to
measure the said work in the presence of contractor and or his authorised Engineer/Representative, whose
counter signature to the measurement recorded with quantity and quality remark will be sufficient proof for
acceptance of the same and shall be binding on the contractor

All such running bill payments are by way of “Advances” and shall be subject to final adjustment.

Clause 9 - BILLS TO BE ON PRINTED FORMS :

The contractor shall submit all bills on printed forms to be had on application at the office of the Engineer-
in-charge, and the charges in the bills shall always be entered at the rates specified in the tender or in the
case of any extra work ordered in pursuance of these conditions, and not mentioned or provided for in the
tender at the rates hereinafter provided for such work.

The deduction or addition as the case may be of the percentage will be calculated on the amount of the
bill for the work done, after deducting the cost of materials supplied departmentally at rates specified in

the agreement.

Clause 10 - RECEIPTS TO BE SIGNED BY PARTNERS OF PERSONS HAVING AUTHORITY TODO SO :

Receipts for payments made on account of a work when executed by a firm must also be signed by the
several partners, except where the contractors are described in their tender as a firm in which case the
receipt must be signed in the name of-the firm by one of the partners, or by some other person having
authority to give effectual receipt for the firm.
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CLAUSE 11 - Reimbursement/Refund on Variation in Prices of Materials / P.O.L. and Labour Wages, only for the
works contract value more then Rs. 3 Cr.

Price Adjustment :-

A) Contract price shall be adjusteq for increase or decrease in rates and price of labour, materials, POL, in
accordance with the following principles and procedure and as per formula given below.

Note : - Price adjustment shall be applicable from reckoned date and upto validly extended period under clause
5.1 above but shall not apply to the period when, work is carried out under clause 2 above.

(B) The price adjustment shall be determined during each month from the formula given in the hereunder.

(C) Following expressions and meanings are assigned to the work done during each month :

To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the
provisions of this or other clauses in the contract, the unit rates and prices included in the contract shall
be deemed amounts to cover the contingency of such other rise or fall in costs.

The formula (e) for adjustment of prices are :-

R= Total value of work done during the month. It would include the amount of secured advance granted, if any,
during the month, less the amount of secured advance recovered, if any during the month. It will exclude
value for works executed under variations for which price adjustment will be worked separately based on
the terms mutually agreed.

Adjustment for labour component

(i) Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with the
following formula :

VL = 0.85 x P1/100 x R x (Li-Lo)/Lo

VL = increase of decrease in the cost of work during the month under consideration due to changesin
rates for local labour.

Lo - the consumer price index for industrial workers at the town nearest to the site or work as published
by Labour Bureau, Ministry of Labour, Govt. of India. on the date of inviting tender

Li = The consumer price index for industrial workers at the town nearest to the site of work for the

month under consideration as published by Labour Bureau, Ministry of Labour,
Government of India.

P1 = Percentage of labour component of the work.

Adjustment for cement component

(ii) Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be paid

in accordance with the following formula :

Ve = 0.85 x Pc/100 x R x (Ci-Co)/Co

Ve = increase or decrease in the cost of work during the month under consideration due to changesin
rates for cement

Co - The all India wholesale price index for cement as published by the Ministry of Industrial Develop
ment, Government of India, New Delhi.

Ci = The all India average wholesale price index for cement for the month under consideration as
published by Ministry of Industrial Development, Govt. of India, New Delhi.

c = Percentage of cement component of the work.

Adjustment for steel component

(iii) Price adjustment for increase or decrease in the cost of steel procured by the Contractor shall be paid in
accordance with the following formula:
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Si
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Note :-

(10)
= 0.85 x Ps/100 x R x (Si-S0)/So
= increase or decrease in the cost of work during the month under consideration due to changesin
the rates for steel.
= The all India wholesale price index for steel (Bar and Rods) as published by the Ministry of
Industrial Development, Government of India, New Delhi. on the date of iﬁvih‘ng tender

= The all India average wholesale price index for steel (Bar and Roads) -

for the month under consideration as published by Ministry of Industrial Development, New Delhi.
= Percentage of steel component of the work.
for the application of this clause, index of Bars and Rods has been to represent steel group.

Adjustment of bitumen component

(iv)

v
b

BO
Bi

Pb

Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with the

following formula :

- 0.85 x Pb/100 x R x (Bi-Bo)/Bo

= Increase or decrese in the cost of work during the month under consideration due to changesin
rates for bitumen.

= The official retail price of bitumen at the IOC depot at nearest centre on the date of inviting tender.

= The official retail price of bitumen of IOC depot at nearest center for the 15th day of the month
under consideration.

= Percentage of bitumen component of the work.

Adjustment of POL (Fuel and lubricant) component

)

Vf
Vf

Fo

Fi

Pf
Note : -

Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be paid in accordance

with the following formula :

= 0.85 x Pf/100 x R x (Fi-F0)/Fo

= Increase or decrease in the cost or work during the month under consideration due to changes in
rates for fuel and lubricants.

= The official price of High Speed Diesel (HSD) at the existing consumer Diesel pumps out let at
nearest center on the date of inviting tender

= The official retail price of HSD at the existing consumer pumps of IOC at nearest center for the
15th day of month under consideration.

= Percentage of fuel and lubricants component of the work.
For the application of this clause, the price of High speed Diesel Oil has been chosen to repre
sent fuel and lubricants group.

Adjustment of Other Materials Component

(vii)

Vm
Vm

Mo

Price adjustment for increase or decrease in cost of local materials other than Cement, steel, Bitumen

and POL procured by the contractor shall lay in accordance with the following formula;

= 0.85 x Pm/100 x R x (Mi-Mo)/Mo

= Increase or decrease in the cost of work during the month under consideration due to changesin
rates for local materials other than cement, steel, bitumen and POL.

= The all India wholesale price index (all commodities) as published by the Ministry of Industrial
Development, Govt, of India, New Delhi. on the date of inviting tender



1)
The all India Wholesale price index (all commodities) for the month under consideration as published
by Ministry of Industrial Development, Govt. of Indai, New Delhi.
Percentage of local material component (Other than cement, steel, bitumenu and POL) of the work.
The following percentages will govern the price adjustment for the entire contract :

Mi

Pm

Sl. No. Components For road For Building For bridge

1 Lbour - P1 25% 35% 30%

2 Cement - Pc 5% 10% 25%

3 Steel - Pc 5% 10% 25%

4 Bitumen - Pb 10% - -

5 POL -Pf 10% 10% 10%

6 Other materials - Pm 45% 35% 10%
Total :- 100% O 100% 100%

Note - Ifin the execution of contract for Road works use of certain material(s) is/are not involved (Viz cement,
steel, Bitumen etc.), then the percentage of other material-Pm shall be increased to that extent
Example : Say in a contract of roadwork steel is not required (Ps-5%). Pm shall become 45%+5%=50%
Or
Say cement & steel not required then Pm shall become 45%+5%+5%=55% and so on

Work to be executed in Accordance with Specification, Drawing, Order, etc.:

Clause 12 - The contractor shail execute the whole and every part of work in the most substantial and workman
like manner, and both as regards materials and otherwise in every respect in strict accordance with the
specifications. The contractor shall also confrom exactly fully and faithfully to the designs, drawings and
instructions in writing relating to the work signed by the Engineer-in-charge and lodged in his office and
to which the contractor shall be entitled to have access at such office or on the site of the work for the
purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own
expense to take or cause to be made copies of the specifications, and of all such designs, drawings and
instructions as aforesaid. MORTH/IRC specifications for road and bridges specifications for rural roads
and other |.R.C. publications and their manual, latest CPWD specifications/|.S.| codes for buildings or

special specifications whenever enclosed separately shall apply in the case of any variance the following:-

rder of Precedence Shall Prevail :-

(o)

1 Specifications as per NIT.

2 Specifications as per S.0.R.

3 MORTH/IRC specifications for road and bridges, Specifications for rural roads and other |.R.C. Publications
and their manual, latest CPWD specifications/I.S.|. codes for buildings or special specifications when
ever enclosed separately

4, Mode of measurements for building shall be as provided in the S.0.R. applicable to the contract. Where
such mode of measurement is not specified in the S.0.R. it shall be done as per 1.S.1. Code of building
measurement. However if any mode of measurement is specifically mentioned in the N.I.T. the same will

get precedence over all the above.
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Clause 12 - A : In respect of all bearings, hinges or similar part intended for use in the superstructure of any bridge,

the contractor shall, whenever required, in the course of manufacture, arrange and afford all facilities for
the purpose of inspection and test of all or any of the part and the material used therein to any officer of the
Directorate of inspection of the Ministry of works production and supply of the Government of India and
such bearings, hinges or similar parts shall not be used in the superstructure of any bridge except on
production of a certificate of acceptance thereof from the Directorate of inspection. All inspection charges
will be payable by the contractors. (This clause may be struck off in the tender is not for bridgework).

Variations

Clause 13 - Additions, Alterations in Specifications and Designs.

Note :-

The Commissioner/CMO shall have power to make any alterations in, omissions from, additions
to, or substitutions for, the original specifications, drawings, designs and instruction, that may appear to
him to be necessary or advisable during the progress of the work, and the contractor shall be bound to
carry out the work in accordance with any instruction which may be given to him in writing, signed by the
Commissioner/CMO and such alterations, ohissions, additions or substitution shall not invalidate the
contract and any altered, additional or substituted work, which the contractor may be directed to do in the
manner above specified as part of the work; shall be carried out by the contractor on the same conditions
in all respects on which he agreed to do the main work and at the same rates as are specified in the
tender for the main work, provided the total value of all such increased or altered or substituted work does
not exceed 25% of the amount put to tender inclusive of contractor percentage. if such value exceeds 25%
it shall be open to the contractor either to determine the contract or apply for extension.

Such additions, alterations, substitution, shall have to be within the Scope of work tendered for

Rates for works not in schedule of rates

If during the course of execution, where it is found necessary that certain item/items of work not provided
forin the S.0.R. required to be carried out then the Engineer-in-Charge shall identify such item / items
including approximate quanitity of the contract and ask the contractor to submit his rates in writing
supported by the requisite data within a period of 7 days. The Engineer-in-Charge shall obtain approval/
modification of the proposed rate from the Competent Authority after recommendation of Commissiner/
CMO and communicate the same within a period of 4 weeks to the contractor, in case the contractor
agrees to the above rates as fixed by the Competent Authority then they shall form a part of supplemen
tary schedule of the contract agreement. If the contractor does not agree to the rate the Competent
Authority then it shall be open for the Commissioner/CMO to get the work executed through any other
agency. The contractor will not however be entitled to any compensation due to delay or hindrance or loss
of profit accruing on account of this extra work executed by alternative agency.

If the contractor commences non-schedule work or incur expenditure in regard thereto before the rates
shall have been determined by the Competent Authority, then he shall be entitled for payment for the work
done as decided by the Competent Authority. the decision of the Competent Authority shall be final.
Such a decision shall be given by the Competent Authority. Within a period of 30 (Thirty) days and it
shall be open to the contractor not to continue that item further. In such an event that item shall be got

executed by other agency at such an approved rate by Competent Authority Contractor may either
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determine his contract if variations exceeds 10 (Ten) % of the Administrative approval, or may apply for
extension.

Extension of time in consequene of v riations
¢ " consequene of variations

proportion.
NO CLAM TO ANY PAYMENT OR COMPENSATION FOR

ALTERATION IN OR RESTRICTION OF WORKS :
= ———>RRESIRICTION OF WORKS :

Clause 14 - |f at any time after the execution of the contract documents, the Commissioner/CMO shall for any
reason whatsoever require the whole or any part of the work as specified in the tender to be stopped for

sation by reason of any alteration having been made in the original specifications, drawing, designs and
instructions, which may involve any curtailment of the work as originally contemplated. Where, however,
- materials have already been purchased or agreed to be purchased by the contractor shall be paid for such

contract, if he so desires.

ACTIONAND COMPENSATION PAYABLE IN CASE OF BAD WORK :
Clause 15 - |f at any time before the security deposit is refunded to the contractor, it shal| appear to the

articles provided by him for the execution of tha warl ~ca ..
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contracted for, or are otherwise not in accordance with the conttact, it shall be lawful for the
Commissioner/CMO to intimate this fact in writing to the contractor and then notwithstanding the fact that
the work, materials or articles complained of may have been Inadvertently passed, certified and paid for
contractor shall be bound forthwith to rectify, or remove and reconstruct the work so specified in whole or
in part, as the case may require, or if so required, shall remove the materials or articles so specified and
provide other proper and suitable materials or articles at his own proper charges and cost, and in the event
of his failing to do so with in a period to be specified by the Commissioner/CMO in the written intimation
aforesaid, the contractor shall be liable to pay compensation at the rate of one percent on the amount of
contract put to tender every day not exceeding ten days, during which the failure so, continues and in the
case of the any such failure the Commissioner/CMO may rectify or remove and, re-execute the work or
remove and replace the materials or articles complained of as the case may be at the risk and expense
in all respects of the contractor. should the Commissioner/CMO consider that any such inferior work or
materials as described above may be accepted or made use of it shall be within his discretion to accept
to the same at such reduced rates as he may fix therefore

WORK 70 BE OPEN FOR INSPECTION-CONTRACTOR OR RESPONSIBLE AGENT TO BE PERSENT :

Clause 16 - All work under or in course of execution or executed in pursuance of the contract shall at all time be
open to the inspection and supervision of the Commissioner/CMO and his subordinates and the contrac
tor shall at all time during the usual working hours, and at all other times at which reasonable notice of the
intention of the Commissioner/CMO or his subordinate to visit the work shall have been given to the
contractor, either himself be present to receive orders and instruction or have a responsible agent duly
accredited in writing present for that purpose. Orders given to the contractor's agent shalil be considered
to have same force as if they had been given to the contractor himself.

NOTICE TO BE GIVEN BEFORE WORK IS COVERED UP :

Clause 17 - The contractor shall give not less than five days notice in writing to the Commissioner/CMO or his
subordinate in charge of the work before covering tip or otherwise placing beyond the reach of measure
ment any work in order that the same may be measured, and correct simensions thereof be taken before
the same is so covered up or placed beyond the reach of measurement, any work without the consent in
writing of the Commissioner/CMO or his subordinate in charge of the work and if any work shall be covered
up or placed beyond the reach of measurement without such notice having been given or consent btained,
the same shall be uncovered at the contractors expenses, or in default thereof, no payment or allwance
shall be made for such work or the materials with which the same was executed.

Clause 18- CONTARCTOR LIABLE FOR DAMAGE DONE AND FOR IMPERFECTIONS AFTER
—_————— o R UANALE DONE AND FOR IMPERFECTIONS AFTER
CERTIFICATE OF COMPLETION

If the contractor or his work people or servants shall break, deface injure or destroy any part of building in
which they may be working or any building, road curbs, fences, enclosures, water pipes, cables drains,
electric or telephone posts or Wires trees grass or grassland or cultivated ground continuous to the
premises on which the work or any part of it is being executed, or if any damage shall happen to the work
while in progress, from any cause whatever, or any imperfections become apparent, the contractor shall
make good the same at his own expense or in default, the Commissioner/CMO may cause the same to
be made good by other workmen and deduct the expense of which certificate of the Commissioner/CMO
shall be final) from any sums that may be then or at any time thereafter, may become due to the contrac
tor or from his security deposits, or the proceesd of sale thereof or of a sufficient portion thereof.
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Clause 19 - CONTRACTOR TO SUPPLY PLANT, LADDERS. SCAFFOLDIN ETC.:
e S LY PLANT, LADDERS, SCAFFOLDING, ETC.:

The contarctor shall supply at his own cost materials (except such special materials if any, as may in
accordance with the coutractor be supplied from the Commissioner/CMO’s Stores) plants, tool, appliances,
implements, ladders, cordage, tackle, Scaffolding and temporary work requisite for the proper execution
the work whether original, or altered or substituted, and whether included in the specification or other
documents forming part of the contractor referred to in these condition or not or which may be necessary
for the purpose of satisfying or complying with the requirement of the Commissioner/CMO as to any matter
as to which under these conditions he is entitled to be satisfied, or which he is entitled to require together
with carriage there for to and from the work. The contractor shall also supply without charge requisite
number of persons with the means and materials necessary for the purpose of setting out works, and
counting, weighing & assisting in the measurement or examination at any time and from time to time of
the work, or materials. Failing his so doing the same may be provided by the Commissioner/CMO at the
expenses of the contractor and the éxpenses may be deducted from any money due to the contractor
under the contract, or from his security deposit or the proceeds of sale thereof, or of a sufficient portion
thereof.

Contractor is liable for damages arising from non-provision of lights fencing etc. The contractor shall also
provide at his own cost except when the contract specifically provides otherwise and except for payments
due under clause all necessary fencing and lights required to protect the public from accident and shall be
bound to bear the expenses of defence of every suit, action or proceedings at law that may be brought by
any person for injury sustained owing to neglect of the above precautings & to pay any damage and costs
which may be awarded in any such suit, action or proceedings to any such person or which may with the
contractor be paid to compromise any claim by any such person.

Clause 20 - COMPENSATION UNDER SECTION 12 SUB-SECTION (1) OF THE WORKMAN'’S COMPENSA.
A=A TION UNDER SECTION 12 SUB-S = WORRMAN'S COMPENSA
TION ACT 1923 :

In every case in which by virtue of the provisions of section 12 sub-section (1) of the workman's
compensation Act 1923 Commissioner/CMO is obliged to pay compensation to a workman employed
by the contractor in execution of the works and will recover from the contractor the amount of compensa
tion so paid Commissioner/CMO shall be atliberty to recover the amount or any part there of by deducting
it from the security deposit or from any sum due by Commissioner/CMO to the contractor whether
under this contract or otherwise. Commissioner/CMO may not be bound to contest any claim made
against them under section - 12 sub-sections (1) of the said Act except on the written request of the
contractor and upon his giving to Commissioner/CMO full security for all cases for which Commis
sioner/CMO might become liable in consequence contesting such claim.

LABOUR:
Clause 21 - The contractor should get himself registered under contract - labour regulations and abolition Act
1970 including its amendments after getting a certificate from the principal employer.

Clause 22 - Labour below the age of 14 years - No labour below the age of 14 years shall be employed on the
work.

FAIR WAGE :

Clause 23 - The contractor shall pay not less than fair wage to labour engaged by him on the work.
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Explanation -

(@)

(b)

(c)

(d)

(e)

Clause

“Note :

Fairwage' means wage(s) whether for time or piece work notified during the period of execution of contract
for the work and where such wages have not been so notified, the wages prescribed by the revenue
Commissioner/Collector for that period

The contractor shall, notwithstanding the provisions of any contract to the contrary cause to be paid a fair
wage to labourers indirectly engaged on the work including any labour engaged by his sub-contractors in
connection with the said work, as if the labourers had been immediately employed by him.

In respect of labour directly or indirectly employed on the work for the performance of the contractors part
of this agreement the contractor shall comply with or cause to be complied with the Labour Act in force.

The Commissioner/CMO shall have the right to deduct, from the moneys due to the contractor, any sum
required or estimated to be required for making good the loss suffered by a worker or workers by reasons
of non-fulfilment to the conditions of the contract for the benefit of the workers non payment of wages
or deductions made from his or their wages, which are not justified by the terms of the contract or non
observance of the regulations.

The contractor shall be primarily liable for all payments to be made under and for obeservance of the
regulations afore said with out prejudice to his right to claim indemnity from his sub-contractors.

The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a breach of this contract.

Subletting of works

24 - The contract may be rescinded and security deposit forfeited, for subletting the work beyond
permissible limits as per clause 7.1 of appendix 2.10 or if contractor becomes insolvents :-

Such subletting/assignment shall not be made to any other Contractor registered in Class Al
to A5 Category in thePublic Works Department of Chhattisgarh or in similar category in other
Deptt. of the State or in other organization or Agency (Class with about similar financial
capacity) by whatever name these are called.

The contract shall not be assigned or sublet without prior sanction of the authority who has accepted
the tenderin writing. And if the contractor assign or sublet his contract, for more than permissible limits
asper clause 7.1 of appendix 2.10 of attempt to do so, or become insolvent commence any in solvency
proceedings or make any composition with creditors, or attempt to do so or if any gratuity, gift, loan,

perquisite, reward of and advantage pecuniary or otherwise, shall either directly or indirectly be given,
promised or offered by the contractor, or any of his servants or agents or to any public officer or person
inthe employ of Government in any way relating to his office or employment, or if any such officer or
person shall become in any way directly or indirectly interested in the contract, the Commissioner/
CMO may there upon by notice in writing rescind the contract, and S.D. of the contractor shall

there upon stand forfeited and be absolutely at the disposal of Nagar Nigam/Nagar Palika/Nagar

Panchayat and the Same consequences shall ensure if the contract had been rescinded
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under clause 3 thereof, and in addition the contractor shall not be entitled to recover or be paid for any
work thereto for actually performed under the contract. Ariy suf:h assignment/subletting within the limit of
25% by the authority who has accepted the tenders OR 50% by *he next higher authority accepting the
tender’or Gowt. as the case may be, shall not diminish or dilute the liability/responsibility of the contrac
tor. If the contractor gets item / items of work executed on a task rate basis without materials, this shall
not amount to subletting of the contract.

Any subcontracted work, done in Chhattisgarh state with prior approval of competent authority,
such subcontractor will also get the credit for work towards his experience.

The Commissioner/CMO shall be empowered to terminate any contract if the contractor sublets
the works to some other person on the basis of power of attorney.

Subletting of work shall result in reduction in experience of the main contractor to the extent of
the sublet.

Clause 25: Sum payable by way of Compensation to be considered as Reasonable Compenstion

Without Reference to Actual Loss :

All sums payable by way of compensation under any of these conditions shall be considered as reasonable
compensation to be applied to the use of Nagar Nigam/Nagar Palika/Nagar Panchayat without reference
to the actual loss or damage sustained, and whether or not any damage shall have been sustained.

Clause 26 - CHANGE IN THE CONSTITUTION OF FIRM :

In the case of tender by partners any change in the constitution of the firm shall be forthwith notified
by the contractor to the Commissioner/CMO for his information, and contractor shall intiate steps for
fresh & new registration which shall be assessed & decided by the competent authority for fresh
registration.

Clause 27 - WORK TO BE UNDER DIRECTION OF ENGINEER/COMMISSIONER/CMO :

All work to be\executed under the contract shall be executed under the direction and subject to the
approval in all respect of the Commissioner/CMO of the Nager Palik Nigam/Nagar Palika/Nagar Panchayat
for the time being who shall be entitled to direct at what point or points and in what manner they are to
commenced and from time to time carried on.s

Clause 28 - ARBITRATION CLAUSE :

Except as otherwise provided in this contract all question and dispute relating to the meaning of the
specification, designs, drawings and instruction herein before mentioned as to thing whatso ever in any
way arising out of or relating to the contract designs, drawings, specification, estimate, concerning the
works, or the execution or failure to execute the same, whether arising during the progress of the work, or
a after the abandonment there of shall be referred to the Commissioner/CMO for his decision, within a
period of 30 (thirty) days of such an occurrence (s). There upon the Commissioner/CMO shall give his
written instructions and/or decisions, after hearing the contractor and Engineer-in-Charge within a
period of 15 (fifteen) days of such request. This period can be extended by mutual consent of parties.

Upon receipt of written instructions or decisions, of Commissioner/CMO the parties shall promptly proceed
without delay to comply such instructions or decisions. If the Commissioner/CMO fails to give his instruc
tion or decisions in writing within a period of 15 (fifteen) days or mutually agreed time after being requested
and/or, if the party (es) is/are aggrieved against the decision of the Commissioner/CMO, the aggrieved party
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may within 30 days prefer an appeal to the Competent Authority, who shall afford an opportunity to the
parties of being heard and to offer evidence in his appeal. The, Competent Authority will give his decision
within 30 (thirty) days, or such, mutually agreed period. If any party is not satisfied with the decision of the
Competent Authority he can file a petition for resolving the dispute through arbitration tribunal A reference
to Arbitration Tribunal shall be no ground for not continuing the work on the part of the Contractor. Pay
ment as per original terms and condition of the agreement shall be continued by the commissioner/CMO

in accordance with clause 8 above.

Clause 29 - LUMP SUM IN ESTIMATE :

When the estimate on which a tender is made includes lump sums in respect of part of the works, the
contractor shall be entitled to payment in respect of thw items of work involved or the part of the work in
the question at the same rates as are payable under this contract for such items, or if the part of the work
in question is not, in the opinion of the Commissioner/CMO, capable of measurement, the Commissioner/
CMO may at the his discretion pay the lump sum amount rentered in the estimates, and the certificate
in writing of the Commissioner/CMO shall be final and conclusive against the contractor with regard to

any sum or sums payable to him under the provisions of this clause.

Action where no specification :

Clause 30 - In the case of any class of work for which there is no specification as is mentioned in Rule such
work shall be carried out in accordance with the specification approved by Competent Authority

/Engineer-in-Charge for application to works.

Contractor’s Percentage whether Applied to Net or Gross Amounts of Bills :

Clause 31 - The percentage referred to at Para 7 of the tender will be deducted from/added to the gross amount

of the bills for work done after deduction of the cost of materials supplied bt the department.

Claim for Quantities Entered in the Tender or Estimate :
Clause 32 - Quantities shown in tender are approximate and no claim shall be entertained for quantities of
work executed being either more or less those entered in the tender of estimate. This is subject

to the limitations as provided for in clause 13 and 14 above.

Claim for Compensation for Delay In Starting the Work :

Clause 33 - No compensation shall be allowed for any delay caused, except as provided under clause 5.3, in

starting of the work on any other ground or reasons whatseover.

EMPLOYMENT OF SCARCITY LABOUR :

Clause 34 - Government declare a state of Scarcity or famine to exist in any village situated within sixteen

kilometres of the work the the contractor, shall employ upon such parts of the work as are suitable
for unskilled labour, any person certified to him by the Competent Authority or by any person to
whom the Competent Authority may have delegated this duty in writing to be in need of relief and

shall be bound to pay to such persons wages not below the minimum which Government may
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have fixed in this behalf. Any dispute, which may arise in connection with the implementation of this
clause, shall be decided by the Competent Authority whose decision shall be final and binding on the
contractor.

Royalty on Minor Minerals

Clause 35 - The contractor shall pay quarries, Royalty charges etc. If the contractor fails to produce the royalty
clearance certificate from concerned department then the Commissioner/CMO shall deduct the royalty
charges from his bills and keep in deposit head, which shall be refunded to the contractor on production
of royalty clearance certificate from the concerned department. If he fails to produce the royalty clearance
certificate with in 30 days of submission of final bill, then royalty charges which was keep under deposit
head by the Commissioner/CMO shall be deposited to the concerned department.

Any change in the royalty rates of minor minerals notified by the state government, after the date
of submission of financial offer by the bidder/contractor, then this increase/decrease in the rates
shall be reimbursed on actual basis.

TECHNICAL EXAMINATION

Clause 36 - The Commissioner/CMO shall have the right to cause Audit and Technical Examination of the
works and the final bills of the contractor including all supporting vouchers, abstracts etc. to be made as
per payments of the final bills and if as a result of such Audit & Technical Examination the sum is found
to have been overpaid in respect of any work done by the contractor under the contract or any work
claimed by him to has been done under contract and found not to have been executed, the contractor shall
be liable to refund the amount of over payment and it shall be lawful for the Commissioner/CMO to recover
the same from the security deposit of the contractor or from any dues payable to the contractor from the
Commissioner/CMO account if it is found that the contractor was paid lesser than what was due to him
under the contract in respect any work executed by him under it, the amount of such under payment shall
be duly paid by the Commissioner/CMO to the contractor.

In the case of any audit examination and recovery consequent on the same the contractor shall be given
an opportunity to explain his case and decision of the Competent Authority shall be final.

DEATH OF PERMANENT INVALIDITY OF CONTRACTOR :
Clause 37- If the contractor is an individual or a proprietary concern, partnership concern, dies during the

currency of the contract or becomes permanently incapacitated, where the surviving partners are only
minors the contract shall be closed without levying any damages/compensation as provided for in clause
3 of the contract agreement.

However, if Commissioner/CMO is satisfied about the competence of the surviving, then the Commis
sioner/CMO shall enter into a fresh agreement for the remaining work strictly on the same terms and
conditions, under which the contract was awarded.

PENALTY FOR BREACH OF CONTRACT :

Clause 38 - On the breach of any term or condition of this contract by the contractor the said the Nagar Palik
Nigam/Nagar Palika/Nagar Panchayat shall be entitled to forfied the Security deposit or the balance thereof
that may at the time be remaining, and to realise and retain the same as damages and compensation
for the said breach but without prejudice to the right of the Nagar Palik Nigam/Nagar Palika/Nagar Panchayat
to recover further sums as damages from any sums due or which may become due to the contractor by.
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NAGAR NIGAM, RAIGARH (C.G.)
DETAILED NOTICE INVITING TENDER (In FORM A,B,C)

B e e 1T o
1. Introduction
1.1 Tenders are invited in form "A" with bid capacity onlinefrom.................. class contractors of registered in

E- Registration (Single window registration applicable) under Chhattisgarh Govermment for similar work on GoC

e-Procurement System for the following work as per schedule of rates for Road works issued by Egn. in. Chief

PWD Raipur in force from 15.5.2013. Building S.O.R. in force from 1.6.2009, ELECTRICAL S.0.R. 15/04/2010,
and amendments applicable up to date of issue of NIT and Item Rate. The tender documents can be purchased
from the UADD. website http:/uadd.cgeprocurement.gov.in directly through online of the cost of tender form on
orbefordate.................. upto 5:30-P.M.

Costoftenderform.-Rs. ...........cc.cc.oooeen (Fortenders online)

For on line tenders :- The bid seals (hash) of the online bids required to be submitted by the bidders have to be

generated and submitted after signing them with Digital Signatures on the systemupto5:30 PM.ondate ............

then only the On line tenders of those contractors will be received on the Next Tender Website from ............. P.M.

OO cvosvsasisnvinins U0 i inniiinnn PM.ondate...................

Contractors have to submit Registration Certificate, Earnest Money Deposit, Demand Draft of

Processing Fees & Affidavit in original in a separate Envelope and the same should reach the cancerned office

ofthe Commissioner Nagar Nigam beforedate .................... upto.............. P.M. by registered A [)./Speed post.

As the bids of the contractors have to be digitally signed by the contractor before submitting the bids Online, the

bidders are advised to obtain Digital Certificates in order to bid for the work.

Note - Foronline purchase of tender document application letter is not required.

(i) Name of the Work :-

(ii) Probable amountof contract:- Rs.

(iii) Amount of earnest money :- Rs.

0 (iv) Time allowed for completion months including/excluding rainy season (from 16™June to 15" October)
from the date of written order to commence the work (Delete whichever is applicable)

1.2 The electrical work shall be executed by civil contractor by engaging the person(s) only who possess
proper valid electric license issued by the competent authority of the state Government He shall also
attach a copy of the license before starting electrical items of work. ‘

1.3 Not more than one tender shall be submitted by any contractor or by a firm of contractors.

1.4 No two or more concerns in which an individual is interested, as a proprietor and/or partner shall tender
for the execution of the same Work. Ifthey do so all such tenders shall be liable to be rejected.

1.5 The authority competent to accept the tenders shall be as per Municipal Corporation Act
1956/Municipalities Act 1961 and update Amendments.

1.6 Tender document consisting of plans. specifications schedule(s) of quantities of the various items of
work to be done, the conditions of contract and other necessary documents, together with addressed
envelopes to be used for return of forms and other documents will be open for inspection and issued/sold
onpaymentofRs. ............. uptoclase of office hoursof.......................

1.7 The copies of others drawings and documents pertaining to the work signed for the purpose of
identification by the accepting office or his accredited representative or sample of materials to be
arranged by the contractor will be open for inspection by tenderers at the offices of
............................................ during working hours between up to the date mentioned in clause
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1.8 Tenders shall not be received by any other means like ordinary post or personal delivery.

1.9 Any manual tender received through registered post (AD) Speed post after close of office hours of the
prescribed dead line for receipt of tenders shall not be received from the postman and or if received shall
be returned back to the tenderer unopened. All other tenders received before the prescribed deadline for
receipt of tenders shall be in kept in safe custody with the Clerk of the office of Commissioner/Executive
Engineer/Engineerin-charg (as the case may be) till the prescribed time for opening of tenders.

On line and/or manual Tenders shall be opened on date ............... - P.M. at the office
of the Commissioner/Executive Engineer/Engineer in charge before the contractors or his authorized
representative intending to be present.

110  All manual tenders received after the prescribed deadline shall be returned back unopened after
subscribing the following remarks with dated initials by Municipal Corporation.

"Received lateondate ...................... | N T A AM./" PM. hence not entertained and
returned"

111 NOTES FOR GUIDANCE OF THE DEPARTMENTAL OFFICERS ONLY

Note (1) Fill in the blanks and strike out whichever is not applicable carefully before issue of N.I.T. for

| publication and display on the notice board as well as before salefissue to intending tenderers.

Note () Unless the tender forms with complete documents are fully prepared and ready for delivery to
intending tenderers, the notice shall not be displayed on the notice board nor sent for publication
inthe press.

Note (lll) All tenders received after the deadline shall be noted in the register to be maintained in the
concerned office & shall be counter signed by the head of offce in the following format.

S.No. Name of work Time & date of Initial of person Date initials of
receipt who returned the head office
the tender

Note (IV) The names of tenderer(s) or their authorized representative present at the time of opening of
tender(s) shall be noted in a register and their signature obtained in token of their presence.
Rates and conditions. if any, offered by the tenderer(s) shall be read aloud by the officer opening
the tender(s) so that the same can benoted by the tenderers or their representatives, if they so
desire. The rates as well as conditions contained in the forwarding Latter or separately attached
to the tender(s),be read out, may also be got signed by all the tenderes or their representatives,
who might be present. If they so desire. Comparative statements when ready (this should be as
far as possible be got ready on the day after opening tenders) should also be exhibited publicly to
the tenderers or their representatives.

Note (V) The officer opening the tender(s) should mark every tender under his dated intials by the
fraction, the denominator of each will show the order in which the tenders are opened and the
numerator will show the total number of tenders received This should be done invariably on the
first page of the tender formand on page (2) where the tenderers are to sign as well as pages of
schedule of items (Annexure-E) attested and number the corrections and ovemritiﬁg oneachin
tender with dated initials, If some words or figure is/are corrected more than once, then all of
such corrections must be initialed with date.

142 INSTRUCTIONS FOR GUIDANCE OF TENDERERS

The tender will be liable to be rejected out-right, if while submitting it.

i) The tenderer proposes any alterations in the work specified, in the time allowed for carrying out the work
or any conditions thereof-or.

ii) Any ofthe pages of the tenders removed or replaced-or

iii) Inthe case ofitem rate tenders, rates are not entered in figures, and in words and the total of the
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each itemand grand totals are not written by the tenderers in the last column of the schedule.of items
(Annexure-E under his gignature --or.

If erasures without attestation are made by him |n the tender-or

Iif all corrections and condition & and pasted slips are notinitialed & dated by the tenderer-or.

If the tenderer or in the case, each partner or any partner so authorised thereof, does not sign. or
signature/signatures is/are not attested by a witness on page 2 of the tender in the space provided for the
purpose- or

Ifdocuments are notfilled in ink or by ball pen

2.RATES:

2.1

The schedule of items : The schedule of all items of work to be executed is enclosed as

Annexure-E

2.2
2.2.1

222

Rt

2.2.4

23.2

24

Percentage rate tender in form"A" or "C"
in respect of percentage rate tenders : contractor should quote his separate tender percentage rate

above or below or at par the following schedule of rates

(@) BuildingWOrKS ........cocveeriiirieeeeiencere e

() .Electical Wai. «  aia b o s e

(B) BB WVOIRS oo o oo s s s aigis v ssnss s

(d) Bridge WOrKS .........coovureermreninesirensnesneeeniaesnesiaeeas
The percentage of tender above/below or at par with the relevant schedule of rates inclusive of
allamendments issued up to the date of the issue of notice inviting tenders should be expressed
on the tender form itsel, both in words and figures in such a way that interpolation is not possible
and all over writings should be neatly scored out and rewritten and the corrections should be
duly attestd and dated prior to the submision of tender.
Tenders not specifying percentage in words will summarily be rejected In the case of variation
between the rates stated in figure and words, the Lesser of the two shall be deemed to be valid.
Any amendments to the schedule or rates the date of issue of this tender notice or the date of
issue of any amendments to the N.1.T. specifically notifying the said amendments to the current
schedule of rates shall not apply to this tender.
The percentage tendered by the contractor will apply to those rates which find place in the
Schedule of rates mentioned in clause 2.2.1 or have been derived from the said Schedule of
rates and notto otheritems of work.
The percentage quoted by the contractor shall not be altered by the contractor during the term of
contract The deduction or addition, as the case may be of the percentage will be calculated on
the amount of bill for the work done, after deducting the cost of materials supplied
departmentally, if any, at rates specified in the agreement.
If the work involves more than one S.0.R. even then the contractor shall quote only single rate,
applicable to the concerned S.0.R. (forexample. Building S.0.R. and Electrical S.O.R.)
Item Rates tenders in forms 'B' -
Iltem Rate Tenders in form-"B" In respect of item rate tenders, contractor should quoted his rates
for the items mentioned in the schedule of item in annexture-F of this N.I.T. Only rates quoted
shall be considered. The rates should be expressed in figures as well as words and the unit
should be rates by the department, The contractor will not have the, freedom to change the unit
No ercentage above or below the schedule be quoted.
The rates quoted in the tender for the various items of work will not be altered by the contractor
during the ifems of contract.

Lead and lift of water : No lead and lift for carting of water will be paid.
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3.2
3.21

3.2.2

3.3

34

3.4.1.
34.1. (i)
34.1. (i)

35
(@)
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Lead and lift of materials : No lead and lift for carting of material shall be payable to the
contractor except in case of such items for which specific lead and or lift are provided in the
Schedule of rates mentioned in clause 2.2.1 of the N.I.T. or in the schedule of items in respect of
item rate tender.

Addition alteration and Non-Schedule Items of works - During the execution of the work there is
likelihood of addition alteration in the items of work and also of such items of work, which do not
find place in the Schedule of rates, referred to above in respect of percentage rate contracts
(Form "A") or such items which are not given in the schedule of items in respect of item rate
Contractor will have to carry out these items of work.

for percentage rate tender (fromA)- as provided in clause 13 the conditions of contract

Foritems rate tender (form B) as provided in clause 13 of the conditions of contract
Submission of Tender:- -

Earnest money No tender will be considered without the deposit of the specified eamnest
money which will be returned to the unsuccessful tenderers on the rejection of their tenders, or
earlier as may be decided by the competent authority and on production of a certificate
(o] S successful tenders as part of the security deposit. returned, and will be

retained from the successful tenders as part of the security deposit.
Forms of earnest Money :

The amount of earnest money shall be accepted only in the shape of Bank draft or in other
interest bearing shapes mentioned in W.D. Manual Para. 2.079 in favour of the Commissioner
of concerned ULB. valid for a period of ... months at least and further subject to
appropriate verification by the Commissioner of concerned ULB.

The intending tenderers from other state may remit E.M. in the form of the bank. draft of any
schedule bank payable at par at.

Earnest Money in separate covers : The earnest money in one of the prescribed forms should
be produced/ sent separately and not keptin the covers containing the tender and if the earnest
money is not found in accordance with the prescribed mode the tender will be returned
unopened to the tenderer in case of tenders to be submitted by registered A.D. or speed postIn
case of on line tenders earnest money submitted shall be verified & if found in accordance with
the prescribed mode, then only on line financial offer shall be opened.

Adjustment of the earnest money - Earnest money, which has been deposited for a particular
work, will not be adjusted towards the earnest money for another work but can be adjusted (if

available) for the same work if tender is recalled and if requested in writing by the tenderer,
Refund of earnest money :- "
Ifitis decided on the same day to reject all the tenders, the earnest money of all tenderers shall
be refunded immediately after taking decision by the competent authority.

The eamest money of tenderers whose tenders are rejected shall be refunded Also in case of
the tenderer whose tender is accepted, and/or conveyed after expiry of the validity period,

Earnest money shall be refundable unless validity period extended by the tenderer.
Security Deposit :

The Security Deposit shall be recovered from the Running Bills and final bill @5% (five) Percent
as perclause | of the agreement read with Para 3.5 ofthe N.I. T
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The amount of the E.M. shall not be adjusted when value of work done reaches the limit of the
amount of Contractor or exceeds the probable amount of the contract.

For unbalanced tender rate additional security Deposit shall be deposited as per respective
clause of Special Condition of NIT in percentage rate/item rate tenders.

Implication of submission of tender : Tenderers are advised to visit sufficiently in advance of the
date fixed for submission of the tenders. A tenderer shall be deemed to have full knowledge of

the relevant documents, samples site etc. whether he inspects them or not.
The submission of a tender by a contractor implies that he has read the notice, conditions of

tender and all other contract documents and made himself aware of the standard and

procedure, in this respect. laid down in MORTH/I.R.C. Specification / CPWD Specification /ISI

Code for building and electrical works to be done, has thoroughly inspected the quarries with

their approaches, site of work, etc. and satisfied himself regarding the suitability and availability

of site of work. etc. and satisfied himself regarding the suitability and availability of the materials

at the quarries The responsibility of opening new quarries and construction and maintenance of

approaches there to shall lie wholly with the contractor.

Income Tax Certificate - A tenderer purchasing tender documents for works exceeding Rs. 10

Lacs shall submit either.

(a) Income Tax clearance certificate issued with in 12 months from the date of receipt of tender.

OR

(b) His income Tax return for the preceding 3 years and where law requires shall submit the
audited balance sheet of Profit and Loss Account Statements with auditor's report for the
preceding 3 years.

Afinancial capacity certificate or attested photocopy their of, from any schedule bank along with

the application for the tender papers be submitted which should not be older than 12

months from the date of application. Amount of financial capacity to be furnished shall be at

least 15 (fifteen) % of amount put to tender.

The financial capacity certificate shall have to be in the following format.

CLAUSE-18Para-2  "The Security Deposit of the contractor to the extent of 50% shall be refunded on his

getting the completion certificate, provided that the recoveries outstanding against him
are realised, Balance 25% of the amount shall be refunded after 4 months in case of
Building work and 6 months in case of Road work of completion of work, even if the final

billis not passed, balance 25% shall be refunded after the final bill is passed."
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CERTIFICATE
(on the letter head of the Bank)

.................................................................................................................................................................

(Name and Address)
We are of the opinion that his financial capacity is to the extent of (both figuress EWOrdS) RS ..........cccovvirinnennns

This is without any prejudice and responsibility on our part.

Place:
Date:

3.9

3.9.(1)

3.9.(2)

3.9.(3)

3.9.(4)

3.9.(5)

3.9.(6)
3.10

Note :

3.1.

BrManager
With seal of Bank

00
In case of Online tender, financial offer shall not be opened & In case of manual tenders, tender copies

would not be issued/sold in the absence of these documents mentioned in clause 3.8and3.9.
List of w | - Tenderer must furnish a list of contracts already held by him at the time of

submitting the tender, in the Departmentand elsewhere showing therein.
The amount of each contract and total period of completion with information of original stipulated date of

completion and actual date of completion.

Balance of works remaining to be done, and the remaining time allowed as per contract.

The amount of solvency certificate produced by him atthe time of enrolment in the department.

Details of works where he withdraw his offer or did not-execute the agreement or where his contracts

were rescinded in any department/organization (by whatever name these are called) of the Govt. of

Chhattisgarh.
Tender submitted and wherever his offer is lowest with details of work, contract sum & period mentioned

for completion therein.
Other required documents.
Relationship : The contractor shall not be permitted to tender for works in the Nager Nigam (responsble

for award and Execution of contracts) in which his near relative is posted as Account Officer. He shall
intimete the name of his near relative working in the Nagar Nigam, He shall also intimate the name of
persons who are working with him in any capacity or subsequently employed by Nagar Nigam, Any
breach of this condition by the contractor would render himself liable to be removed from the approved

list of contractors of the Nagar Nigam.
By the term near relative is meant wife, husband, parents and son, grandson, brothers, sisters, brother-

in-law, father-in-law and mother-in-law. '
Signature of the tenderer for the works shall be witnessed by another person and signatures affixed with

his name designation and address in the space provided in the Tender document. Failure to observe this

condition can render the tender of the contractor liable to rejection.
Opening and acceptance of tender
Place and time of opening : The tenders shall be opened at 11.30 AM or as suitable on the day

subsequent to the dead line prescribed for receipt for tenders as-per Para 1.1 above by the

concemned Nagar Nigam in the presence of the tenderer of their duly authorised agents who may choose to



4.2

4.3
4.4

4.5

46

as

4.7

471

5.2

53

54
5.4.1
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attend. The officer authorised to open the tender may depute another officer to open the tender under
unavoidable circumstances. If that day happens to be a holiday. then it shall be opened on the immediate
next working day atthe same time and place.

Powers of Officer, receiving tenders : The officer who opens the tender and for which he is not

competent to accept, shall forward the tender to the competent authority through proper administrative
channel, with his definite recommendation and enclosing therein all the tenders so received along with a
complete set of approved NIT.

Conditional tender are liable to be rejected

Canvassing : Canvassing for support in any from for the acceptance of any tender is strictly prohibited.
Any tenderer doing so will render himself liable to penalties which may include removal to of his name
from the register of approved contractors or penal action under section-8 of the C.G.vinirdishtta Bhrasta
Acharan Nivaran vidheyak, 1982.

Unsealed tenders : The tenders can be rejected if not properly sealed by wax or by sticking tape, in the
case of manual tenders.

The authority competent to accept a tender reserves the right to accept the tender for the whole work or
for a distinct part thereof or by distributing the work between one or more tenderers, or reject the tender
awhole without assigning any reason. Such decision shall not be open to challenge in any forum or court
of law.

Validity of offer : Tender shall remain open up to 120 (one hundred twenty) days from the specified
deadlines of receipt of tender(s) and in the event of the tenderer withdrawing his offer before the
aforesaid date, for any reason whatsoever, earnest money deposited shall be for feited.

In the event of withdrawing his/her offer before the expiry of the period of validity of offer or failing to
execute the agreement as required by condition NO. 8. 1.1. of the notice inviting tender (N.I.T.) he/she
will not be entitled to tender for this work. In case of recall of tenders, in addition to forfeiture of his/her
earnest money as per provisions of condition nos. 4.7.&1.1 of the N.I.T. as may be applicable for the
work, if the tenderer has committed a similar default on occasion (s) as well then his/her registration i n
the department may be suspended temporarily for a period of 2 (Two) years, from such date as may be
ordered by the authority who had registered him/her.

Specifications -
Brief Specifications - A brief note on construction and specification of all the major items of the work is

enclosed in Annexure - D

Material of construction - The materials of construction to be used in the work shall be governed by the
MORTH / IRC specification for Rural roads / other IRC publications and their manual/latest CPWD
specifications/ISI codes for buildings and the relevant Indian standard specification with amendments
and revisions issued up to the date of tender Notice Where ever any material has 1.S.1 mark such
material alone has to be used.

Workmanship - The work shall be carried out according to the specification referred to hereinafter and
according to sound engineering practice. The decision of the Executive Engineer, in respect of
workmanship will be final. _
Specification for building work - (Including water supply and sanitary fittings)

The contractor shall excute the work in conformity with the standards and procedure laid down latest

CPWD specifications/ISI codes for buildings or special specification when ever enclosed separately and
in accordance with the approved drawings.
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Concrete. All concrete shall be Mixed in concrete mixer and compacted by mechanical vibrators Slump
test shall be carried out during concreting and sample test cube prepared and tested for strength in

accordance with the code. The Department will carry out the testing atthe cost of contractor.
The results of the tests shall conform with the required standard and if the Engineer-in charge considers

that a structural test is necessary, the same shall be carried out as instructed by the Engineer-in-charge
at the contractor's expense and should the result of this be unsatisfactory the contractor will be bound to

take down and reconstruct the particular portion of which has given unsatisfactory test results.
Bricks : The contractor should use the bricks manufactured on the metric system. as for as possible.

All timber used in the wood work for works must be properly seasoned in case of important buildings

mechanical seasoning should be done in good seasoning plant.
In case the contractor dose not procure good seasoned wood, he may be asked to get it sesasoned in

plant at his own expense.

Maintenance of roots : Subject to the provision in the agreements, it will be the responsibility of the
contract to see that roof does not leak, during the period of the first rainy season in respect of tile and
sheet roofing and two consecutive rainy seasons in respect of lime concrete and cement concrete
terraced roof, after its completion. He will make good and replace all the defective work on this account

at his own cost.
Specification of Electrical works :

The work will be carried out as per the approved drawing and as directed by the ...
the work will be governed by "General specifications” for the Electrical works in Government building in

Chhattisgarh in forces from 1972. All electrical materials must bear"ISI mark.

All samples of electrical accessories should be got approved from the Engineer-in charge prior the their
us in work. Contractor will have to arrange and afford all facilities for their inspection and rectify the

defects pointed out by them. Item involved in the Electrical workiin enclosed inAnnexure D.
The period of testing and refund of deposit will be 6 months after completion of work.

In case of supply of ceiling fan, table fan, exhaust fan, cabin fan, tube light fixtures will be made by the
department as mentioned in the SOR as such labour rates only as per SOR will be paid for fitting of such
items in position as per SOR.

The contractor should submit "as build" detailed wiring diagram on tracing cloth showing the point
position of switch length of point, position of D.B. and main switch circuit No. in which points fall at time of
final bill Otherwise deduction of 1/2 percent (Half percent) will be made from the contract sum of all

electrical items.
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. Specifications for road/bridge/culvert works.

The road/ bridge/culvert works shall be carried out according to MORST&H specifications for road &
bridge works / Specifications for Rural roads, its manual / specification in force and or special

specification or the relevant specifications published by the Indian Road congress.
Contradictions or amendments. In the event of contradiction between the stipulations of the Schedule of

rates (schedule of rate relevant to this NiT) and aforesaid specification (vide Para 5.1 to 5.6 above) the

stipulation and or codes of practice, referred to above the decision of Commissioners shall befinal.
Supply of Materials : The following materials will be supplied by the department

Name of Materials Rate Place of delivery
1.

2. Nill

3. ‘

Deleted

Delay in supply : If the materials are not supplied in time the contractor will not be allowed any claim for
any loss, which may be caused to him but only extension of time will be given at the discretion of the
Commissionerand ...........ccccovvericiiinicns if applied for by the contractor with in 15 days of its proposed
utilization and as detailed in the latest construction program Request of such material by the contractor

shall be sent with in one month in advance.
Miscellaneous Conditions
The tenderer or supplier should have a place of business in the State of Chhattisgarh from where the

goods would be supplied to various destination in the state and also hold a registration certificate as

perrules.
The tenderer or supplier shall also submit the clearance certificate as provided under section 36 of

Chhattisgarh Vanijyak Kar Adhiniyam.
Subletting ; The contractor shall not without the prior approval of the authority who has accepted the

tender in writing, sublet or assign to any other party or parties, any portion of the work under the contract.
Where such approval is granted, the contractor shall not be relieved of any obligation or duty or
responsibility, which he undertake;. under the contract. However such subletting in no case be more
than 25% of contract value. But if required can be increased up to 50 (fifty) % with the prior permission of

the next higher authority accepting the tender or the Government as the case may be.
Taxes : The rate quoted by the Contractor shall be deemed to be inclusive of the sales and other levies,

duties, royalties, cess, toll, taxes of Central and state Governments, local bodies and authorities that the
Contractor will have to pay for the performance of this Contract. The Govt. Will perform such duties in

regard to the deduction of such taxes at source as perapplicable law. However if "Service Tax" and
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cess on service tax or any other "New Tax" (not increase or decrease in existing tax, duties, surcharge,

except royalty on minor mineral) is levied on the contractor either byCentral Govt. or State Govt. then the

Commissioner/Chief Municipal Officer shall reimburse the "Service Tax" and cess on

"New Tax" amount, on submission of proof of such payments by the contractor,
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Minerals extracted for works carried out on behalf of the Government of India, from the quarries in
possession of and controlled by the state Governmentis subject to payment of Royalty by the contractor
to whom it shall not be refundable. The Executive Engineer shall not also issue any certificate in respect

of such materials extracted for Government of India work (Applicable to Government of India works only)
Rules of Labour Camps : The contractor will be bound to follow the Chhattisgarh Model Rules relating

to layout, water supply and sanitation on labour camps (vide Annexure-A) and the provision of the

National Building Code of India work in regard to constructions and safety.
Fair Wages : The contractor shall pay not less fair wages to labourers engaged by him during the

contract period of the works (rules enclosed vide Annexure-B)
Work in the Vicinity : The Commissioner reserves the right to take up departmental work or to award work

on contractin the vicinity without prejudice to the terms of contract.
Best quality of construction materials. Materials of the best quality will be used as approved by the

Executive Engineer/Engineer in charge Where ever any material bears |.S.I. stamp(mark), this shall

have first preference on other available accepted material(s).
Removal of undesired persons : The contractor shall on receipt of the requisition from the Executive

Engineer/Engineer in Charge at once remove any person(s) employed by him on the work who in the

opinion of the Executive Engineer/Engineer in Charge is/are unsuitable or undesirable.
Amount due from contractor. Any amount due to the Government of Chhattisgarh/Nagar Nigam from the

contractor on any account concerning work may recovered from him as arrears of land revenue.
Tools amd Plants: The contractor shall arrange at his own cost tools and plant required for the proper

execution of the work, Certain plants may however be issued at the sole discretion of the Executive

Engineer/Engineerin Charge and at the approved rate to the contractor as a special case.
Right to Increase or decrease work. The Engineer-in-charge reserves the right to increase or decrease

with-in the scope of work any item of the work during the currency of the contrac as per Provision

givenin clause (13) of the conditions of contract.
Time Schedule : The work shall be done by the contractor according to time schedule approved by the

Engineer-in-Charge.

Time of Contract : Time allowed for carrying out the work as entered in the N.I.T. shall be strictly observed
by the contractor and shall be reckoned from the date of work order to commence the work after taking in

toaccountthe prescribed 15/30 days of prepatory period.



7.14

7.15

7.16

.

7.18

7.19

7.20

(30)

Payment by Cheque: The payment will be made by cheques/e-payment only No bank commission

charges on realising such payments will be born by the Department.
Transport of materials: The contractor shall make his own arrangements for transport of all materials.

The Executive Engineer/Engineer in charge is not bound to arrange for priority in getting wagons or any
other materials though all posible assistance by way of recommendation will be given if it is found
necessary in his opinion, if the recommendation proves to be in-effective, the contractor shall have no

claim for any compensation on that account.
The methodology and equipment, material, labour, transportto be used on the project shall be furnished

by the contractor to the Engineer-in-charge well in advance of commencement of work and approval of

the Engineer-in-charge obtained prior to its adoption and use.
The contractor shall give a trial run of equipment for establishing its capability to achieve the laid down

specifications and tolerance to the satisfaction of the Engineer-in charge before commencement of

work, if so desired by the Engineer-in-charge.
All equipment provided shall be of proven efficiency and shall operated and maintained at all time in a

manner acceptable to the Engineer-in-charge.
No equipment or personnel will be removed from site without permission of the Engineer-in-charge.
Work Programme and methodology of construction : The contractor shall furnish his programme of

construction for execution of the work within the stipulated time and obtain the approval of the Engineer-
in-charge prior to actual commencement of work. For works costing more than 10 crores The contractor
shall furnish his programme of construction for execution of the work within the stipulated time
including the time and quantity schedule of material, transport, equipment, labour etc. The
contractor shall also submit a statement of "Cash Flow" (as per theformat enclosed) Together with
methodology construction of each item of work and obtain the approval of the Engineer-in-Charge prior

to actual commencement of work.
Revised programme of work in case of slippage : In case of slippage from the approved work programme

at any stage, the contractor shall furnish revised programme to make up the slippage within the
stipulated time schedule and obtain the approval of the Engineer-in-Charge to the revised programme.
Such progress report shall be submitted monthly (by 5 of each month) in the prescribed format in the

tender documents.
Documentation : The contractor will prepare drawing(s) of the work as contructed and will supply original

with three copies to the Engineer-in-Charge who will verify and certify these drawings, finailly
Constructed drawing(s) shall then be prepared by the ¢ontractor and supplied in triplicate along with a
microfilm in case of minor and major bridge and on tracing cloth in all other cases to theEngineer-in-

Charge for record and reference purpose.

: The contrator shall have to provida a ruled duplicate register at site named "Site order book" It shall be in

the custody of departmental supervisory staff. The Engineer-in Charge or his authorized representative
shall record their instructions in this book, which shall be noted by the contractor or his authorized

representative for eempliance.
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If any item of work is found to be substandard but the Enginner-in-Charge is of the opinion that the same
is structurally adequate and can be accepted at the reduce rate, then in such cases, the Engineer-in-
Charge shall have to submit proposable for appropriate reduction of rates supported by an analysis. in
justification thereof, through a letter to the Commissioner Concerned and obtain hisapproval
expeditiously (ordinarity. within 15 days). The approved analysis along with orders of the Commissioner

shall have to be appended IN the bills of the contractor.

SPECIAL CONDITIONS : $
Tobeinserted in the N.1. T of a particular work if found necessary in the interest of the work.

(Note - Any such special special condition can not over ruls or be on contravention of the prescribed

clauses and conditions)
Agreement:
Execution of agreement. The tenderer whose tender has been accepted (here in after referred to as the

contractor,) shall produce an appropriate. if so required by the Commissioner and will execute the
agreement In the prescribed form, within a fortnight of the date of communication of the acceptance of
his tender by the department Failure to be will result in the earnest money being forfeited to the Nagrand

tender being cancelled.

8.1.2(a) The contractor shall employ the following technical Staff, during the excution of work.

(i) One graduate engineer when the work to be executed is more than Rs. 25 lakhs.
(i) One diploma engineer when the cost of work to be executed is from Rs. 5 lakhs to 25 lakhs.

(b) The Technical Staff should be available at site and take instructions from the Engineer-in-Charge or

other supervisory staff.

(c) Incase the contractor fails to employ the technical staff as aforesaid the Commissioner shall have the

right to takes suitable remedial measures.

(d) The contractor shall give the names and other details of graduate engimeer/diploma engineer to whom

hee intends to employ or who is under employment with him, at the time of agreement and also give his

curriculumvitee.

(e) The contractor shall give a certificate to the effect that the graduate engineer/diploma engineer is

(f

(@)

(h)

Note :

exclusively in his employment.
Agraduate engineer or diploma engineer may lock after more than one work in the same locality but the

total value of such works under him shall not exceed Rs. 100 lakhs in the casse of a graduate engineer
and Rs. 50 lakhs in the case of adiploma engineer.

It shall not be necessary for the firm/company whose one of the partner is a graduate engineer/diploma
engineer to employ another graduate engineer/diploma engineer subject to the conditions provided

under 8.1.2(a),(b) and (f)
The Retired Assistant engineer who is holding a diploma may be treated at par with a Graduate for the

operation of the above clause.
Such Degree or Diploma engineer must be always available on works site on day to day basis and

actively supervise, instruct and guide the contractor's works force and also receive instruction form the

Departmental Engineers/Sub engineers.
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In case the contractor fails to employ the above technical staff or fails to employ tecnical stafff
personnel as submitted by the contractorin Pre qualification documents if pre available on work site and
or does not receive or comply the instructions of the Department Eﬁgineers. Commissioner shall
recover/deduct from his bills, a sum of Rs. 2500/per week of such default. If the default continues for
more than 4 weeks then such default can be treate as "Fundamental Breah of Contract” and the contract

can be terminated and action shall be taken underclause 3

Conditions applicable for contract :

Allthe conditions of the tender notice will be binding on the contractors in addition to the conditions of the

contractin the prescribed form
Following documents annexed with this N.I.T. shall form an integral part of the contract document

Annexure. "A" Model Rules relating to labour water supply etc.

Annexure - "B" Contractor's labour regulations.
Annexure."C"

(@)

(b)

Drawing (for buildings and Bridges)

(i) Site plan/location

(ii) Plan, Cross section and elevation structural drawing, bar bending schedule etc.

(iii) Circuitwiring and plumbing drawing (for Buildings only)

(iv) Founding and formation levels, for C.D. Works

For road work :- Index plan and locations of C.D. Works with type of C.D. (H.P. box culvert, flush/raised,

Causeway, slab culvert/Bridge)
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ANNEXURE - "A"

MODEL RULES RELATING TO LABOUR, WATER SUPPLY AND SANITATION IN

LABOUR CAMPS

Notes: These model rules are intended primarily for labour camps, which are not of a permanent nature. They

(A)
(B)

(€

lay down the minimum desirable standard. which should be adhered to standards in permanent or

semi\permanent labour camps should not be obviously be lower than those for temporay camps.
Location : The camp should be located in elevated and well drained ground in the locality.
Labour huts to be constructed for one family of 5 presons each. The loyout to be shown in the prescribed

sketch.
Hutting : The huts to be built of local material Each hut should provide at least 20 sqm. of living space.
Sanitary facilities : Latrines and urinals shall be provided at least 15 meters away from the nearest

quarters separately for man and women specially so marked on the following scale.
Latrines : Pit provided at the rate of 10 users or two families per scat. separate urinals as required as the

privy can also be used for this purpose.
Drinking Water - Adequate arrangement shall be made for the supply of drinking water. If practicable

filtered and chlorinated supplies shall be arrenged when supplies are from intermittent sources
overhead storage tank shall be provided with capacity of five liters where the supply is to be made from a
well, it shall conform to the sanitary standard laid down in the report of the Rural Sanitation Committee.
The well should be at least 30 meters away from any latrine or other source of population. If possible.
hand pump should be installed for drinking water from well. The well should be effectively disnfected
once every month and the quality of water should be got tested at the public Health Institution between

each work of disinfecting.
Bathing and Washing - Separate bathing and washing place shall provided for men and women for

every 25 persone in the camp. There shall be one gap and space of 2 sqm. washing and bathing. Proper

drainage for the wastewater should be provided.
Waste Disposal - (A) Dustbin shall be provided at suitable places in camp and the residents shall be

directed to throw all rubbish into these dustbin. The dustbins shall be provided with cover The. contents

shall be removed every day and disposed offby trenching.

Medical facilities :

Every camp where 1000 or more persons reside shall be provided with whole time Doctor and

Dispensary If there are women in the camp, a whole time nurse Shall be employed.
Every camp where less than 1000 but more than 250 persons reside shall be provided with Dispensary

and a part time Nurse/Midwife.
Ifthere are less than 250 persons in any camp a FirstAid Kit shall be maintained in-charge of whole time

persons, trained in Fist Aid.
All the medical facilities mentioned abve shall be for all residents in the camp including a dependent of

the worker, if any free of cost.



(34)

Sanitary Staff - For each labour camp, there shall be qualified Sanitary Inspector and Sweeper should be

(1)

provided in the following scales :

For comps with strength over 200 but not exceeding 500 persons. One sweeper for every 75 persones
above the fist 200 for which 3 sweepers shall be provided.

For camps with strenght over 500 persons one sweeper for every 100 persons above 1 st 500 for which 6
sweepers should be provided.

ANNEXURE - "B"
CONTRACTOR'S LABOUR REGULATIONS

The Contractor shall pay not less than fair wages to labourers by him in the work. Explanation.

(@)

(@)

'Fair Wages" means wages whether for time or piece works as notified during the period of execution of
the works and where such wages have not been so notified the wages prescribed by the department in
which the work is done.

The contractor shall not with standing the provision of any contract to the contrary. cause to be paid a fair
wage to labourers indirectly engaged on the work i/e any labour engaged by his subcontractors in
connection with the said work as if laboures had been immediately employed by him.

In respect of all labour directly or indirectly employed on the works or the performance of his contractor
the contractor shall comply with or cause to be complied with the LabourAct, in force.

The Commissioner shall have the right to deduct from the money due to the contractor any sum required
or estimated to be required for making good the less suffered by a worker or workers by reason of non-
fulfillment of the conditions of the contract for the benefit of the workers nonpayment of wages or of
deductions mode from his or their wages which are not justified by their terms of contract on non
observance of regulations.

The contractor shall be primarily liable for all payments to be made under and for the observance of the
regulations aforesaid without prejudices to his right to claim indemnity from his sub-contract.

The regulations aforesaid shall be deemed to be a part of this contract and any breach there of shall
be deemed to be a breach of this contract.

The contractor shall obtain a valid license under the Contract (Regulation and Abolition) Act. 1970 and
rules made there under by component authority from time to time before commencement of work, and
continue to have a validi license until the completion of the work.

Any failure to fulfill this requirement shall attract the penal provisions of this contract arising out of the

recalled non-execution of the work assigned to the contractor.

ANNEXURE -"C"
Drawing (for buildings and Bridges)
(v) Site plan/location
(vi) Plan, Cross section and elevatin, structural drawing, bar bending schedule etc.

(vii) Circuit witing and plumbing drawing (for Buildings only)
(viii)  Founding and formation levels, also for C.D. Works.



(b)

causeway, slab culvert/ Bridg with bench mark all levels and details of each.

Brief Specification for major items of the work of construction of

(35)

For road work : Index plan and lications of C.D. Works with type of C.D. (H.P. box culvent flush/raised,

"Attach Prints" N.A.
Annexure - "D"

(Mention the Items involved with details)
Annexure "E" (For percent rate tenders)

Sechedule of Items.
S.O.R.
Sl.No. Items No. Figure Description of Item Unit Qty.
1
2 Attached
3
etc.

Note: In case of any discrepancy in this table vis-a-vis the applicable S.0.R. the provisions contained in the
applicable S.0.R. Shall prevail.

Annexure "E" (For percent rate tenders)

Sechedule of Items.
S.0.R. Items No. Description of . Ratein | Ratein | Amountin
. (reference in any) Item Unit Qty. Figure | Words Figure
1
2 Deleted
etc.
e o N R roiepsindr oo e (In Figure)
OO 2.0 B i bl 2T it O DB 2] (In words)
(Use Seperate Sheet)

Note: In case of any discrepancy in the rate written in figure and in word of any item the lesser rate of the two

shall be deemed to be the offered rate and amount of that item calculated and corrected accordingly.
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ANNEXURE F
(Revised from Bank Guarantee Bond)

(GUARANTEE BOND)
(IN lieu of performance Security Deposit)

(To be used by approved Scheduled bank)

........................................................ for the work (Name of works)
................................... (here in after called the said Agreement) of security deposit for the due fulfilment
by the said contractor(s) of the terms and conditions contained in the said agreements on production ofa
-k e L N Rupees
............................... Only we (.....)
(hereinafter referred to as” the bank (atthe request of the said contractor (s) do here by undertake to pay
the Nagar Nigam an amount not e B Y S against any loss or
damage caused to or would be caused to or suffered by the Nagar Nigam by reasons of any breach by
the said contractor (s) of the terms or conditions contained in the said agreement.

WP 200G L s aten e 30 2iv e do here by undertake to pay the amount due and
payable under this guarantee without any demur merely on demand from the Nagar Nigam stating the
amount claimed is due by way of loss or damage caused to or would be caused to or suffered by the
Nagar Nigam by reason of breach by said contractor (s) ofany of the terms or conditions contained inthe
said agrements or by reasons of the contractor (s) failure to perform the said agreement. Any such
demand made on the bank shall be conclusive as regards the amount due and payble by the bank under
this Guarantee. Howere our liability under this Guarantee shall be restricted to an amount not
L

We undertake to pay to the Nagar Nigam any money so demanded not with standing any dispute or
disputes raised by the contractor (s) in any suit or proceedings pending before any court or tribunal
releting thereto, our liability under this present being absoute and unequivocal,

The payment so made by us under this bond shall be a valid discharge of our liability for payment there
under and the contractor (s) shall have no claim against us for making such peyments.

WE (1) oot further agree that the guarantes herein
contained shall remain in full force and affect during the period that would be taken for the performance
of said agreement and that it shall continue to be enforce able till all the dues o the Nagar Nigam under or
by virtue of the said agreement have been fuily paid and its claims satisfied or discharged or till the
Commissioner certified that the terms and conditions of the said agreement have been fully and property
carried out by the said contractor(s) and terms and conditions of the said agreement have been fully and
property carried out by the said contractor (s) and accourdingly discharged this guarantee, unless a
demand to claim under this Guarantee is made on us in writing on or before the (here indicate a date
which falls 9 months beyond the due of complation ofthe Work) ..................coooocvomcoo
we shall be discharges from all liability under the guarantee.

R further agree with the Nagar Nigam
that the Nagar Nigam shall have the fullest liberty without our consent and with out affecting in any
mannerour obligation here underto any of the terms and conditions of the said agreement or to extend
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time of performance by the said contractor (s) from time to time or to postpone for any time or for time to time any
the powers excerciseable by Nagar Nigam against the said contractor (s) and to for bear or enforce any of the
terms and conditions relating to the said agreement and we shall not be relieved from our liability by reasons of
any such variations or extension being granted to the said contractor (s) or for barnacle. act or contractor (s) or by

any such matter or thing what so ever which under the lay relating to suites would but for this provision have effect
of sorelieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Banks or the Contractor
(s)

7. B Ot e i uil s i lastiy under take not to revoke this
gurarantee during its currency except with previous consent of the Nagar Nigam writing /Dated the
................................................................................. BB O oiooisssimivinsinimmmmiivisisisimmsessinnrsssnsses. T ()

..................................................................................................

(>) indicate the Name of the Bank
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(@)

{b)
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ANNEXURE - G
SPECIAL CONDITIONS OF N.I.T.
(Reference Clause 8 of NIT)

Additional perfonnanoé security (APS) shall be deposited by the successful bidder at the time if signing
of agreement when the bid amount is seriously unbalanced i. e. less thari the estimated cost by more
than 10% In such an event the successful bidder will deposit the additional performance security (APS)
tothe extentof difference of 90% of the PAC and bid amount in the shape of FDR, in favour of the
Commissioner before singing the agreement The same shall be refunded along with the normal S. D.
after completion of the Work. If the contractor fails to complete the work or left the work incomplete, this
additional performance security (APS), shall be forfeited by the department, & the agreement shall be
terminated and the action shall be taken accordance with clause 3 of the agreement In case the
tenderer/Contractor refuse to deposit Additional performance security (APS) then his bid will be

rejected by the sanctioning authority and earnest money shall be forfeited.

If the tenderer, whose tender has been accepted, and after signing the agreement, (i) does not start
regular actual physical items of work within 25% (twenty five percent) of the time allowed for completion,
or bnormally slowdown the work or (iii) abandons the work, or (iv) merely goes on applying for extension
of time, the Commissioner/Engineer in Charge shall serve a "show cause" notice with details to the
contractor in this regard and if the contractor does not reply. or ff his reply is considered not satisfactory in
this regard and if the contractor does not reply. or if his reply, is considered not satisfactory (at the sole
discretion of the Commissione/Engineer incharge), his earnest money and the performance security
money or the Bank Guarantee in this regard shall be forfeited in faovr of the Nagar Nigam If the
contractor has committed a similar default on earlier occasion (s) in previous three consecutive years
the contractor shall be debarred from participating in any future tender of any working in Nagar Nigam for

a period of 2 (two) years from the date of such order, by the authority which had registered him/her.
Such orders & action shall be final binding and conclusive.

Detailed programme of Construction

Within 15 days of issue of order to start work, the contractor shall submit in the prescribed proforma a
detailed construction programme month wise mentioning start and completion of each item/event
involved in the due performance of the contract For contract more than 10 Crores Contractor shall also.

submit detailed programme month wise for.

Materials procurement

Their transport arrangement to work site with details of No. of truck/tippers.
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(iv)

v)
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Detailing of construction plants & equipments.
Cash flow/revised Cash flow.
The contractor shall submit in the first week of each month a statement of "Target vis-a-vis actual

performance" of each item/event with slippage. if any, mentioning reasons of slippage and proposal for
revised construction programme to complete the same in targeted date or validly extended date Failure
to submit this monthly statement for 4 (four) months can be treated as "fundamental Breach of Contract’

and can resultin invoking clause 3 of the conditions of contract.
Performance Guarantee :
The contractor shall also be responsible for performance of work carried out by him for a period of 12

(Twelve) Month beyond the completion of work for which performance security has to be furnished by
him @ 5% (five percent) of amount of contract. For this purpose contractor has to submit to the
department a Bank Guarantee of 5% amount of the value of work done on every running and final bill
payable to him. If contractor fails to submit bank guarantee of 5% amount of the gross bill, then 5%
amount of bill shall bé deducted from his running and final bill payment. Howevre, the contractor can get
refund of such performance cash security amount deducted if he submits appropriate bank guarantee

vaild for the period as stated above or 12 (Twelve) month after actual completion.
If require, the Commissioner shall ask the contractor to extend the validity period of the Bank

Guarantee(s) for such period which he considers it proper and the contractor shall extend the validity
period of such Bank Guarantee accordingly. If the contractor fails to extend the perioad accordingly, the

Commissioner shall encash the B.G. before the expiry of the validity period.
The contractor shall have to carry out all necessary "Rectification” of defects noticed, caused due to any

reasons at his own cost within such reasonable period mentioned in such communication notice from

the Commissioner/Engineerin Charge to him.
Failure of the contractor to rectify the defects properly in the given period, it shall be open for the

Commissioner/Engineer in Charge to get the defect(s) rectified either departmentally or through other
agency (without calling any tender / quotation) and recover the actual cost plus 15% (fifteen percent) of
such cost from the contractor from any sum, in any from, and available with the department or can be

recovered as "Arrears of Land Revenue"
After One years of completion of construction, Amount of available performance Bank guarantee shall

be returned to the contractor subject to the satisfaction of the Executive Engineer.
Deleated

The performance guarantee will be in addition to the normal security to be deducted as per
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clause 1 of agreement for the execution of contract.
The tenderer/contractor shall give in advance authority letter(s) in favour of the Commissioner

authorizing him to get all Bank's Fixed Deposit receipts, Bank Guarantees (either normal security
deposit and or for performance security) to get these Bank receipts and Guarantee deeds verified and
got confirmed from concerned Bank. It will be only after getting such confirmation that the Commissioner
shall pay any amount accordingly or refund the equal amount for which BG submitted has been duly

verified and confirmed.
The contractor shall not remove minor minerel from borrow areas, quarries without prior payment of

Royalty charges.
For Bituminous Road Works
Bitumen of required penetration grade or emulsion shall be procured the contractor directly from any or

all of the Govt. Oil Company viz. Indian Oil Company (IOCL), Hindustan Petroleum (HPCL) and Bharat

Petroleum Company (BPCL).
It shall be obligatory on the contractor to submit within one week of receipt of Bitumen, original first copy

of Bitumen invoice(s) (meant for the Buyer/Customer) (not other copies meant for Storage, Transporter
etc. etc.) to the concerned Division or Divisions and get the invoice duly stamped and see that suitable
entry is recorded by the Division of its use with grade, quantity proposed to be used in particular contract
agreements (s) / Division. On the original invoice the contractor shall have towrite".......... MT quantity or
Bitumen of this invoices is proposed to be used in agreement NO. ... of
.............................. of oo, ULB and .................. Qqantity in agreement No.
........................... of .......cceecevveneiveneenenn. OF this or (other named) ULB in that ULB agreement No. .......

.................. of.....ooevrecensnnenan... @NM Sing the same.
Contractor(s) shall also furnish a certificate that "This is to certify that I/We have submitted the original

and true bill(s) & | am responsible for its veracity"
The Engineer in Charge there after shall countersuing the same and submit the invoice(s) and shall’®

cause the same to be photocopied and return the photocopy duly certified to the contractor. All
originals invoices shall be retained by the Commissioner till the payments final bill. There after the

contractor shall return the attested photocopies of all invoices and take back the original invoices of

Bitumen.
The contractor shall have to install hot mix plant as per clause 504.3.4 of MORTH specification 15 days

before starting of bituminous work nearer to the site of work, so as to maintain the temperature of hot
mixed materials at work site as per MORTH norms. In case of failure in installing the hot mix plant, it shall

be treated as breach of contract and penalty shall be imposed under agreement cluase 38
"Contractor shall submit the certificate of availability with him (Owned or leased or by procurement

against mobilization advances) regarding computerized hot mix plant, Sensor paver/mechanical paver,
Vibratory Roller [for 50 mm or more thickness of B.M./D.B.M. (with M.S.S./S.D.B.C. & B.C.)] and other

plants and machineries duly certified by
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Executive Engineer or Equivalent officer, along with the E.M.D. envelope, otherwise tender will be

disqualified while opening.
The contractor has to fix reflecting information board, size 120 cms X 90 cms. One at starting point of the

road and another from end point of the road describing the details of work as instructed by Engineer in

Charge at his costs.
In case of confiict between "General condition of contract-and the special condition" the terms of special

conditions shall prevail.
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SPECIAL CONDITION

In the event of withdrawing his/her after before the expiry of the period of validity of offer of failing to
execute the agreement as required by condition No. 8.1.1 of the notice inviting tender (N.1.T.) he/she will
notbe entitled to tender for this work in case of recall of tenders. In addition to forfeiture of his/her earnest
money as per provisions of condition No. 4.7 and 8.1.1 of N.|.T. as may be applicable for the work, the
registering authority will demote the contractor/firm for a period of one year. If the tenderer has
committed a similar default of earlier occasion(s) as will, then such demotion in registration will be

permanently.
This special condition will supersede anything contrary toitin the tender document.
Cess @ 1% (One percent) shall be deducted at source. From every bill of contractor by the

Commissioner under "Building and other construction for Workers Welfare, CessACT 1996"
Itis mandatory for the contractor(s) to get himselfithemselves registered with "C.G. Building and other

construction Welfare Board" as soon as the work order is issued to him/them for the work amounting to
Rs. 10.00 (Ten) Lakhs and above and submit a copy of the same to the same to the concern Engineerin

Charge, herwise no payment will be made under the contract.
Contractors are advised to go through the Notice Inviting tenders & the tender/PQ/Bid Capacity

document thoroughly. Ceniﬁcates. annexures, enclosures as mentioned in the document will have to be
submitted by the tenders strictly m thAe pre‘gprirbéd%ormatat the time of submission of Technical/Financial
bid, failing which the contractor shéli disquaiify for the work & his financial offer shall not be opened and
no representation appeal or objection, what so ever in this regard shall be entertained by the

department.’




