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NAGAR PALIK NIGAM RAIGARH (C.G)
PUBLIC WORKS DEPARTMENT

T I ienrrmsanebt o4 2eaaa b e e a4 e e b e et 14 A2 SRttt
Class of Contractor. s E-FOQEStTENON NO... ... ... Date
PIEOE RN e e e i R e R
Amount of Contract gt B Bl e T N RO RSN e ik o ST I PR
Amount of E.M, RS, WL v b ottt b e e S AL  F
‘Costof Tender Form Rs. Rs.
VideMR No &Date ... G e 5 1 S B A L 555 3 s R
Time gliowed forCompiletion ... i i s A S B bl S b 3 s £ et e e
DESUEOEIE TN i R e T B e
Nagar Nigam/Nagar Palika Panchayat ...

PERCENTAGE RATE TENDER AND CONTRACT FOR
WORKS (Based on applicable Schedule of Rates)
General Rules and Direction for the Guidance of Contractors

1. Tenders must be invited for all works proposed to be given on contract unless the amount of works
proposed to be given on contract is Rs 50,000 or less. The N.I.T. shall be posted in public places
signed by the authority inviting the tenders

NILT. witl state the work to be carmied oul as well as the date for submitting and opening tenders and
the fime aliowed for carying oul the work, also the amouni of eamest maoney to be deposited with the
tender and the amount of the security depasil to be deposited by the successful tenders & the percent
@ge. if any to be deducted from bills, it will also state whether, royalties and ground rents will be granted.
Coples of the spacifications, designs and drawings and a schedule of lems quantities and rates of the
various description of work and any other documents required in connection with the work signed for
signed for the purpose of identification by the authority competent to approve the tender shall also be
open for inspection by the cantractor at the office of the authority selling the tender forms during office
hours.

Further that the schedule of items along with the quantities and rates payable shall be attached to the
tender documents and in the event of variation in rates given in such list with the schedule of Rates the
rates given in the 5.0.R. approved by the competent authority shall prevail

2. In the event of the tender beang submitted by a firm it must be signed separately by sach member thereof,
in the event of the absence of any parner @ must be signed on ils behalf by a person holding a power of
attormey authorizing him to do so, such power of attorney should be produced with the tender and it must
disciose that the firm Is duly registered under the Indian partnership Act.

3. Any person who submits a lender shall fill up above or below the 5.0.R. specified in rule he is wiling to
underiake the work. Only one rete of percentage above or below the 5.0 .R. on all the scheduled tarms
shall be named, Tenders that propose any alteration In the work specified in the said N.I.T, or in the lime
allowed for carmying out the wark or which contain any other conditions of any sort will be iable to rejection.
Na single tender shall include more than ane work but contractors who wish 1o tender for two or more
works shall submil a separate tender for each Tenders shall have the name and number of the work to
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The suthority receiving tenders or his duly authonsed assistant will open tenders in the presence of any
intending contractors who may be present at the tme and will enter the amount of the several tenders in
8 comparative statement in a sultable form. Receipts for earmest money will be giver to all tenders except
those whoss tenders are rejected and whose earnest maney is refunded on the day the tenders are

opened

The Officars compatent lo disposs of the tenders shall have right of rejecting ail or any of the tenders
without assigning any reason tharsol,

The receipt of & clerk far any money paid by the contractor will nol be considerad as any acknowledgement
af paymant to the Commissioner/CMO authority selling the tender form and the contactor shall ba
responsible for seeing that he procures a receipt signed by that authority or any other person duly
authorised by him

The memorandum of work tendered for be filled In and completed befare the tender form is issued. If a
form is issued to an intending tenderer without having been so filled in and compileted he shall request the
office to have this done before he completes and delivers his tender.

Tender for Works
\"We hereby tender for the execution, of the work spacified in under written memarandurm within time
gpecified in'such memarandurm a
(In Figumea) @ ..., i : e e S
W it da it o e B Ik e b b it 1B Y (A B BT PP F 4 SRR Y

Parcent below / sbove/at par with the applicable Schadule of Retes and in accordance in all respects with
the the specifications, designs, drawings and instructions in writting referned to in rule 1 thereof and in
clause 12 of the annexed conditions and with such materials as are provided for by, and in all other
respects in accordance with such conditions &= far as applicable,

Memorandum

ST B T SR P PR PRSP LA AN ot b M HTs e e s Py e PO TR,
ik D o UL 0 TR i e e e e L L i b e e 4

Earnest MO . vutsianiiasriirisiriir s

Percentaga, if any to daducted from bdls (Performance Curantee) ...
Time allowad for the work ... , from the reckoned date including 7 exciuding rainy season

(From 16th June to 15th Octaber) {Dedete whichever is nol applicable. )

Should this tendar be accepted liwe hereby agree io abide by and fulfi all terms and provisions of the said
conditian of the contract annexed hereto as far s applicable or in defaull. thereof to forfeit & pay to the -
Nagar Nigam/Nagar Palika/Nagar Panchayat or his successors in office the sums of money mentionad in
the sald conditions. A separate sealed cover duly super scribad containing the sum of Rs

as eamas! money the full value of which is to be absolutely forfeitad to the said Hmﬂmpmﬂhnm
Palika/Nagar Panchayat or his successors in office withoul prejudice to any other rights or remedies of
the said Nagar Nigam/Nagar Pallka/Nagar Panchayat or his successors in cifica should |'we fail to
commance the work specifisd in the above mamorandum or should Lwe not deposit tha full amount of
security deposit specified in the above memorandum, in accordance with clause 1 of the said conditions
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of the contract, otherwise the said sum of Rs... P P .. shall be retained

by Nagar Nigam/Nagar Palika/Nagar Flnmwatm account u‘fmhmuﬂl‘r:lﬂpuiﬂ as aforesaid or the
full value of which shall be retained by Nagar Nigam/Nagar Palik/Nagar Panchayat on eccount of the
securify deposit specified in clause 1 of the said conditions of the contract,

Signature of witness to Confractor's Signature Signature of the Contracior before submission of
Y tender (with nama and seal)
Dated the day of Dated the day of

Name and Address of the witness -

Occupation of the witness

The above tlender hhumhympm l:r,r me rnr and o bahalrurmnhlangalk Hlmmm:l-;u Falim Fmiahaur
Nagar Panchayat

Dated the ..., day of

Swgnature of the Officer by whom acceptad
With designation and seal of office
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CONDITIONS OF CONTRACT

Definition

The contract means the documents, forming the notice inviting tenders and tender documents submitted
by the tenderer and the accaptance thereaf mcluding the formal agreament executed batween the Magar

Nigam/Nagar Palika/Magar Panchayat and the cantracior

In the contractor the following expressions shall unless otherwise required by the context have the
meanings haraby respactvely assigned to them -

The expression “works™ or “work” shall unless thereby mean something either in the subject or context
repugnant to such construction be construed and taken o mean the works or by virtue of the contract
confracted to be executed whether temporary or parmanent and whether original, atered, substituted or
additsonad

The “site’ shall mean the land andior other places on, into or through which work is to be executed under
the contract or any adjacent land path or street through which work is to be executed under tha contract
or any adjacent land, path, or street which may be aliotted or used for the purpose of carrying out the
contract.

The "Commissioner!CMO" means Commissionen'Chief Municipal Officer of The Nagar MigamiNagar Palika/
Magar Panchayat and his successors in Office.

The "Otficers/Engineer-in-Charge” means the Commissioner/CMOVEngineer as the case may be who shall
supervise and be in charge of the work and wha shall sign the contract on behalf of the Nagar Nigam/
MNagar Palika/Magar Panchayat.

"“CompetentAuthority mean CommessonentCMO, MIC/PIC, General Body/Parishad as the case may be.

The term “Engineer-in Charge” maans the Engineer of the Nagar Nigam/Magar Patka/Nagar Panchayat

Note ;- "Words® mporting the singular number inchede plural numbsar and vice-versa,

SECURITY DEPOSIT

Clause 1 - The peraon whose tender may be accepied (hereinafter called the contractor which expression

shall unbess excluded by or repugnant to the context include his heirs executers, administrators
representatives and assigns) shall permit Nagar Palik Nigam/Nagar Palika Parishad/Nagar
Panchayat at the time of making any payments to him for the value of work done under the
contract the security deposit as under

The Secunity Deposit to ba taken for the due performance of the contract under the terms &
conditions printed on the tender form will be the earnest money plus a deduction of § (Five)
percent from the payment made in the running bills.

COMPENSATION FOR DELAY

Clause 2 - The time allowed for carmying out the work, as entared in the tender form, shall be strictly observed

by the contractar and shall be desmed to be the essence of the contract and shall be reckoned
from the fifteenth day after the date on which the arder to commence the works is issued to the
cantractor, for a work where complation is up to § months

For works, for which the completion period is beyond six months -

The pariod will be reckoned from the theitieth day after the date on which the order to commence
the work is issuad bo contractor

The work shall throughout the stipulated period of contract be proceaded with all due diligance,
keeping in view that time is the essance of the contracl The contractor shall be bound in al
cases, inwhich the time allowed for any work axceeds one month, to complete 1/8th of ihe whole



&)

waork before 1/4th of the whole time altowed under the contract has elapsed, 3/8th of the wark
belore 12 of such time has eiapsed and 3/4th of the work before 3/dth of such fime has elapsed.
In the event of the contractor failing to comply with the above conditions, the Commissioner’CMO
shall levy on the contractor, as compensation an amount equal o : 0,5% (zero point five percent)
of the value of work (contract sum) for each week of delay, provided that the total amount of
compensation under provision of this clause shall be limited to 6% (six percent) of value of waork.
{Contract sum)

Provided furher that if the contractor fails to achiave 30% (thirty percent) progress in 1/2 (haif} of
original or validly extended period of time (reference clause 5 balow) the contract shall stand
terminated sfier due notice o the contractor and his contract finallised, with eamest money and
or security deposii forfelted and levy of further compensation at the rate of 10% of the balance
amount of contract left incomplete, either from the bill, and or from available security/performance
guarantee or shall be recovered as “Arrears of land revenue®

The decision of the Commissioner/CMO in the malter of grant of extension of ime only (reference
clause 5 below) shall be final, binding and conclusive. But he has no right to change either the
rate of compensation or reduce and or condong the period of delayonce such an orderis passed
By him {on each extension application of the contractor) it shal not ba open far a revision.

Where the Commissioner’CMO decides that the contractor |s able to pay compansation for not
ghing proportionate progress under this clause and the compensation is recommended during
the intermediate period, such compensation shall be kept in deposd and shall be refunded if the
contracior subsequently makes up the progress for the bost time, within the period of contract
Including extension granted, if any failing which the compensation amount shall be forfeited in
favour af the Nagar Nigam/Magar Palika/Magar Panchayat.

Action when the work is left incomplete abandoned or delayed beyond
the time limit permitted by the Commissioner/CMO

Clause 3 -
i The Commissionen'CMO may terminate the contract f the contractor causes a fundamental breach of the
contract,

(i) Fundamental breach of contract shall include, but not be limited to, the foliowing -

[a) The contracior stops work for four weeks, when no stoppage of work is shawn on the curment programme
of the stoppage has not been authorised by the Commissioner/CMO,

{b) The Commissioner/CMO gives notice that fallure to corract 8 particular defact is a fundamenial breach of
contract and contractor fads to comect it within reascnabie period of time determined by the Commissionar!
CMO in the said notica.

e The contractor has delayed the completion of work by the number of weeks [1 2 {Twehme ) woaeks] far which
the maximum amount of compensation of 8% of contract sum & exhausted

{d} Ifthe contractor has not completed at least thirty percent of the value of construction work raquired to be
completed in half of the completion period {Including validly extended period if any. )

(&} Ifthe contractar fails to appaint the technica! staff and if appointed do not function propaely for & weeks

even after due wrilten notice by the Commissioner/CMO,

If ha viclates labour faws.

If the Contractor fails to set up field laboratory * with appropriate equipments, within 30 day from the

reckoned date. (* far each contract valued more than Rupeas 3 crores)

{h) Any other deficiancy which goes to the root of the contract Performance

&3

(i) It the contract ks terminated, the contractor shall stop work immediately, make the site safe and secure
and leave the site as soon as reasonably possible.
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The Commissionar/CMO shall cause racording and checking of measuremants of all iems of wark done
(taking in to account quality and quantity of items actually executed) and prepare the final bill after
adjusting all parvious outstanding dues. Such recording of measurements shall be done after due notice
regarding time and date of recording measuremant and directing the contractor to athar remain present
himseif or his authorised representative 80 as o satsfy himsaif that the recording of measurement is just
and proper. Failure on his parts eiher 1o attend and or refusing to acknowledge the measurement 5o
racorded in the department measurement book, shall be at his sole risk and responsibility.

In gddition to fhe provision contained in clause 2 above the Commissioner/CMO shall forfeit the samaest
money and or security deposit and further recover/deduct'adjust a compensation @ 10% (ten percent) of
the balance value of work left incomplete either from the bill, and or from available security/performance
guarantee or shafl be recovered as “Arrears of land revenua”

Power to take possession of or reguire removal of Materials Tools
and Plants or sale of Contractor's Plants eic

Clause 4 : In any case in which any of the powers, conferred upon the Commissionen'CMO by clause - 3 hereof

shall hawve become axercisable and the same shall not be exercized, the non-exercise thereof shall not
constitube awaiver of any of the conditions hereof and such powers shall nobwithstanding be exercisable
in the event of any future case of default by the contractor for which by any clause or clauses hereof he
is decianad fkabile fo pay compansation shall remain unaffected, In the event of the CommissionenCMO
putting in force edthar of the power clause 3 vested in hirm under the preceding clause he may, if ha 5o
desires, [ake possassion of all or any tocls, plant materizls, and stores in or upon the works, ar the site
thereof or balanging to the contractor or pracured by him and intendad to be usad for the execution of the
work or any part thereof paying or allowing for the same in account at the contract rates, of in case of
these not being applicable, at current market rates to be certified by Commissionar/CMO, whose
cartificate thereof shall be final, otherwise the CommissionerfCMO may by notice in writing to the
contractor or his clerk of the works foreman or authorised agent reguire him fo remove such kools
plant, materials ar stores from the premises (within a time ta be specifiad in such notice) and in the event
of the contractor failing to comphy with any such requisition, the CommessionerTMO may remove them at
the contractors expense seli them by auction or private sale on account of the contractor & at his risk in
all respacts and the cartificate of the Commiigsiones/CMD as 1o the oxpense of any such removal and
the amount of the proceeds and expensa of anvy stch sale shall be final and conciusive aganst the contractor,

EXTENSION OF TIME

Claiiss 5 :

51-

if the Contractor shall desire an extension of time for completion of work on ground of his having
been "UNAVOIDABLY™ hindered in ds execution or on any ather ground, e must apply giving all
and compiete details of each of such hindrances or otiver causes inwriting, fo the Commissionar!
CMO positively within 18 days of cocumance of such hindrance(s) and seek specific extension of
time (period from ... .. peerrerarrranre, DO

In case the grounds shown by the contactor are reasonable, the Commissioner/CMO
shall be competent to grant the extension himself ;-

Once the Commissioner/CMO/Competent Authorty has decided the case of exiensian
of time with reference to the particutar application of the contractor, Itwill nol be competant
for them 1o reviewl/'change such a declsion later on, Howaver, the competent Authority and the
Commissionar/CMO shall give the contractor an opportunity to be heard (orally &nd or inwriting),
bafore taking any final dacision either of granting extensaon of time or parmitting the contractor to
complete the wark by the delayed date (under clause 2 of the contact) or bafore refusing both.
Provided further where the Commisalonen'CMO has recommended grant of exdension of particutar
time under clause 5.1 of the contract or has refused to recommend extension of ime but has
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recommended parmitting the contractor for delayed completion (clause 2) the coniractor shall
cantinue with the work till the final decision by CommissionerCMO/Compatent Authority,

Failure on the part of the contractor for not applying extension of time even within 30 days of the
cause of such an hindrance, It shall ba deamed that the contractor does not desire extension of
tima and that he has "Waived” his right if any, to claim extension of time for such causs of

hindrance. Once the Commissioner/CMO/Competent Authority has heard (oral and or in writ
ing) the contractor on this subject matter of extension of ime and i Commissioner/ CMOYCom

petent Authority fails to communicate his decision within a period of 30 days of such hearing, it
snall be deemed that the contracior has been granted extension of time for the period as applied
by him.

Compensation Events :- Compensation Events for consideration of extension of time without
penalty.

The following mutuaily agreed Compensation Events unkess they are caused by the contractor would be
applicabie;

The CommissionerfCMO does not give access (o a part of the site,

The Commissionan CMO modifies the schedule of ather confractar in a way, which affects the work of the
confractor under the contract

The Commissioned/CMO orders a delay or does not issue drawings, specification or instrucsionsidecisions/
approval required for execution of waorks on time

The CommissionenCMO Instructs the contractor to uncover er lo carry out additional tests upon wark,
which is then found o have no defects

The Commissianer/CMO grves an instruction for addibonal work required for safety or other reasons. 1
The advance payment and or payment of running bills (complete in all respect) are delayed.

The Commissioner/CMO unreasonably detays issuing a Certificate of Completion

Other compensation events mentioned contract if any

CERTIFICATE :

Clause & - On completion of the work the contractor shail be furnished with a certificate by the Commisssonar!

CMO (hereinafier called the Commissioner/CMO) of such completion in the form appended at the end,
but no such certificate shall be given, nar shall the work be considered to be commpaste until the contractar
shall have removed from the premises on which the works shall be executed, afl scaflolding surpus
materials and rubbish, and claaned off the dirt from all wood-work, docrs windows walls, flaars or other
parts of any building in upon or about which the work is to be executed or of which he may have had
passession for the execution there of nor until the work; shall have been measured by the Enginear-in-
Charge whose measurements shall be binding and conclusive against the contractor. If the contractor
shall fail to comply with the requirements of thes clause as to removal of scaffolding surphus materials and
rubbish and cleaning of dirt on or before the date fixed for the completion of the work, the Engineer-in-
Charge may, at the expense of the contracior remove such scaffolding, surplus matenials and rubbish and
dispose of the same as he |hinks fit and clean off such dirt as aforesaid and the contractor shall forthwith
pay the amount of all expenses so incurred, and shall have no claim in respiect of any such scaffolding or
surplus materials as aforesaid, excopt for any sum actually realised by the sale thereof.
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PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARDED AS ADVANCES :

Clause T - Mo paymants shall ordinarily be made for work estimated to cost less then Rs. 1,000/-(Rs. One
Thousand) il after the whole of the works shall have been completed and certificate of completion given
but if intermediate payment dunng the course of execution of works is considered desirable in the interast
of works, the contractor may be paid at the discretion of the Commissioner/CMO But in the case of works
estimated o cosl more then rupess one thousand, the confractor shall on submitting the bill therefore be
entitied to receive a manthly payment proportionate to the part thereof then approved by the Engineer-in-
chrge and passad by Commissioner/CMO whose certificate of such approval and passing of the sum so
payable shall be final and conclusive against the confractor. But all such intermediate payment shall be
regarded as payments by way of advance against the final payment for works actually done and com
pleted and shall not preclude the requiring of bad unsound and imperfect or unskillful work fo be removed
and taken away and reconstructed or erected or be considered as an admission of the dus performance
of the contract or any such part thereof, in any respect, or the accruing of any claim, nor shall # conclude
determine, or affect in any way the powers of the Commissionar/CMO under these conditions or any of
them as to the final setlement and adjustment of the accounts or otherwise or in any other way vary ar
affect the coniract. The final bill shall be submitted by the contractor within one month of the date fixed for
completion of the work, otherwise the Engineer-in-change's certificate of the measurement and of the total
amount payable for work accordingly shall be final and binding on all parties.

Clause8-  Bills to be submitted monthly ;

“A bill shall be submitted by the contractor by 15th day of each month for all works executed by him till
the end of previous month less the gross amount recsived by him till the last previous month. This bill
must be supported by records of detail measurement of quantities of sl executed items of work along with
true copies of record and result of all lests conducted in the previous manth (date wise). The Commissioner!
CMO shall take or causa lo be iaken the requisite measurement for purpose of having the same verified!
checked by the sub Engineer/Assistant Enginear Commissioner/CMO concarn for quantity, quality and
specification and examining all the “lest results” and record the same in the Departmental measurement,
book. Based on above record measurement bill shall be corected/prepared efresh. The contractor shall
sign the measuremeant and the bill. The Commissioner/CMO shall pay running bills by 25™ day of the
month subject to availability of the funds I the contractor fails to submit, the bill on or befare the day
prescribed, the Commissioner/CMO after waiting for another 15 days shall depute a subardinata ta
measure the said work in the presence of contracior and or his authorised EngineerfRepresantative, whose
counter signature to the measurement recorded with quantity and quality remark will be suffickant proof for
acceptance of the same and shall be binding on the contracior

All such running bill payments are by way of “Advances” and shall be subject to final adjustment.

Clause 8 - BILLS TO BE ON PRINTED FORMS :

The contractor shall submit all bills an printed forms o be had on application at the office of the Engineer-
n-charge, and the charges in the bils shall sbways be entered at the rates specified in the tender or in the
case of any exira work ordered in pursuance of these conditions, and nat mentioned or provided for in the
tender at the rates hareinafter provided for such work

The deduction or addiion as the case may be of the percentage will be calculated on the amount of the
bill for the wark done, afier deducting the coat of materials supplied departrmentally at rates specified in
the agreament

Receipts for payments made on account of a work when executed by a firm mus! also be signed by the
saveral partners, excapt where the contractors are described in their tender as a firm in which case the
receipt must be signed In the name of-the firm by one of the partners, or by soma ather person having
autharity to give effectual receipt for the firm,
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CLAUSE 11 - Reimbursement/Refund on Variation in Prices. of Materials / PO.L and Labour Wages, only for the
works contract value more then Rs. 3 Cr,

Price Adjustment :-

() Contract price shadl be adjusted for increase or decrease in rales and price of labour, materials, POL. in
accordance with the following principles and procedure and as per formuta given below.

Nate : - Price adjustment shall be applicable from reckoned date and upto validly extended period under clause
5.1 above but shall not apply to the period when, work is carried out under clause 2 above.

(B) The price adjustment shall be determined during each manth from the formula given in the hereunder

<) Following expressions and mesnings are assigned to the wark done during each month

To the maent that full compansation for any rise or fall in costs to the contractor is not coverad by tha
pravisions of this or other clauses in the contract, the unit rates and prices included in the conbract shall
be deemed amounts to cover the contingancy of such other rise or fall in cosls.

The formula (e) for adjustment of prices are :-

R= Total value of work done during the month. It would include the amaount of secured advance granked, if any,
during the month, less the amount of secured advance recovered, if any during the month. It will exclude
value for works executed under variations for which price adjustmeant will be worked saparately based on
the terms mutualy agreed.

Adjustment for labour component

m Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with the
Tfelowing formisla ;
WL = 085xP1M100 x R x (L=Lo)Lo
VL = increase of decraase in the cost of work during the month under consideration due tochanges in
rates for local labour,
Lo = the consumer price index for industrial workers al the town nearest to fhe site or work 83 published

by Labour Bureau, Ministry of Labour, Gowt. of India, on the date of inviting tender

L = The consumer price index for industrial workers at the town nearest (o the sita of work for the
month under consideration as published by Labour Bureau, Ministry of Labour,
Government of India

P1 = Parcentage of labour component af the work,

Adjustment for cement component

(i} Price adjustment for increase or decrease In the costof cement procured by the contracior shail be pasd
in accordance with the following formula ¢

Ve = 0.85 x Pe/100 x R x {C-Co)'Co

Ve = increase of decrease in the cast of work during the manth under cansideration due to changes in
rates for cement

Co = The all India wholesale price index for cement as published by the Ministry of Industrial Develop
ment, Govarnment of India, New Delhi

Ci B The all india average wholesale price index for cement for the month undar consideration as
published by Ministry of Industrial Develapment, Govi. of India. New Delhi

c = Percentage of cement componant of the work,

nt for steel nen

(i} Price adjustment for increase or decrease in the cost of steel procured by the Contractor shall be paid in
accordance with the following formula;
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0.86 x P2/100 x R x {S-50)fS0
increase or decrease in the cost of work during the manth under considaration due to changes in
the rates for stesl
The all India wholesale price index for steel (Bar and Rods) as published by the Ministry of
Industrial Development, Government of India, Mew Delhi. on the date of inviting tender
Theall lndlammmmmraM{kmdﬂm:} A
for the manth under consideration as published by Ministry of Industrial Development, New Delhi.
Percentage of steel component of the work.

Note :- for the application of this clause, indax of Bars and Rods has been to represent stesl group.

Adjustment of bitumen compopent

{iw) Prica adjustment for increase or dacrease In the cost of bitumen shall be paid in accordance with the
following formuls :

VL = 0.85 x Pe/100 x R x (Bi-Bo)Bo

Vb = Immdmhmumtﬂuﬂ#dummmmmrmmmmmmin

rates for béumen,

BO = Thauﬁcia‘mhlrmnfhﬂumanmhlﬂﬂﬁmatmmﬂmmﬂmdahﬂlmﬁmm.

Bi = The efficial retail price of bitumen of IDC depet at nearest center for the 15th day of the month
under considerabon

Ph = Percentage of bitlumen component of the work,

la cant i
vl Price adjustment for increase or decrease in cost of POL {fued and lubricant) shall be paid in accordance
with the following formuta -

WY = 0.85 x P¥100 x R x (Fe-FO)/Fo

Wi = InGrease or decrease in the coat of work during the manth under consideration due to changes in
rates for fuel and lubricants.

Fo = The official price of High Speed Diesel (HSD) at the existing consumer Diesal pumps out let at
nearest center an the date of inviting tender

Fi = The official retail price of HSD at the &ashng consumer pumps of I0C at nearest center for the
13th day of month under consideration,

Py = Fercentage of fuel and lubricants compoanent of the work.

Mote : - For the apphcation of this clause. the price of High speed Diesal Oil has been chosen o repre
sent fuel and lubricants group.

Adjustment of O aterials Component

(') Prce adjustment for increase or decreass in cost of local matenials other than Cement, steal, Bilumen

and POL procured by the contracior shall lay in accerdance with the foliowing formula;

Vm o= 0.85 x Pm/100 x R x (Mi-Mo)iMe

Vim = Increase or decrease in the cost of work during the month under consideration dua o changes in
rates for local materials other than cement, stedl, bitumen and POL.

T ] "

The all India wholesale price index {all commodities) as published by the Ministry of Industrial
Development, Govt. of India, New Dedhi, on the date of inviting fendar



]
Mi = The all India Wholesale price index (2 commedities) for the month under consideration as published
by Ministry of Industrial Development, Gavt. of Indai, New Delhi.
Pm = Percentage of local material component | Ofher than cement, steal biturmaniu and POL) of the wark
The following percentages will govern the price sdjustment for the entire contract -

5. Ha. Components For road For Bullding For bridge

1 Libour - P4 25% 5% 0%

2 Camant - Pe 5% 10% 5%

3 Steal - Pc 5o% 10% 255

4 Biturmen - Po 10r% - =

5 POIL -Py 10%% 105 10%

L] Other materials - Pm 45% 35% 0%
Total - 100% O 100% 100%

Mote - If in the exscution of contract for Road works use of certain material(s) is/are nat invalved (Viz ceament,
steal, Bitumen efc ), then the percentage of other material-Pm shall be increased to that exient
Example | Say in a contract of roadwork steel is not required (Ps-5%). Pm shall became 45%+5%=50%,
Or
Say cement & steel not required then Pm shall bacome 45%+5% +5%=55% and so on

Clause 12 - The contractor shail execute the whole and svery part of work in the most substantial and workman
like manner, and both as regards materials and otharwise in every respect in strict accordance with the
specifications. The contractor shall alse confrom exactly fully and faithfully to the designs, drawings and
nstructions in writing relating o the work signed by the Enginear-in-charge and lodged in his office and
to which the contractor shall be entitled to have access at such office or on the site of the work for the
purpase of inspaction during offiea hours and the centracior shall, if he so requires, be entitied at s own
expensa to teke or cause to ba made coples of the specifications, and of all such dasigns, drawings and
instructions as aforesaid, MORTHARC specifications far road and bridges specifications for rural roads
and other L.R.C. publications and thelr manual, latest CEWD specifications|. 5. | codes for buildings or
special specifications whenever enclosed separziely shall apply in the case of any variance the following: -

recoed Il Pravail ;-

5 Specifications as per NIT
Specifications as par SOR
MORTHIRC specifications for road and brdges, Specifications for rural raads and otherl R C. Pubdications
and theit manual, latest CPWD specifications 5 | codes for buildings or special specifications when
ever enclosed separately

4, Mode of measurements for building shall be a= provided inthe S.O.R. applicable to the contract. Whera
such mode of measurement is not specified in the 5.0 R it shall be dane a=s per |.5.1. Code of building
measurementl. However if any mode of measurement is specifically mentioned in the N.L.T. the same will
get precedence over all the above
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Clausa 12 - A : In respect of all bearings, hinges or similar part intended for use in the suparstructure of any bridge,

the contractor shall, whenever reguired, in the course of manufacture, aange and afford all facilities for
the purpose of inspeciion and test of all or any of the part and the matenal used therein o any officer of the
Directorate of inspection of the Ministry of works production and supply of the Government of India and
such bearings, hinges or similar parts shall not be used in the superstructure of any bndge except on
production of a certificate of accaptance thereof from the Directorate of inspection. All inspection charges
will ba payabie by the contractors, (This clause may be struck off in the tender is ot for bridgewark].

Variations

Clause 13 - Additions, Alterations in Specifications and Designs.

The Commissionar/ CMO shall have power o make any alterations in, omissions from, additions
to, ar substitutions for, the original epecifications, drawings, designs and instruction, that may appear to
him to be necessary or advisabls during the prograss of the work, and the contractor shall be bound to
carmy out the work In accordance with any instruction which may be given to him in writing, signed by the
CommeesionanCMO and such alleratons, omissions, additions or substitution shall mot invalidate the
confract and any aitered, additional or substituted work, which the contractor may be directed todointhe
mannear above specified as part of the work; 2hall be camied out by the contractor on the same condibons
in all respects on which he agreed to do the main work and at the same rates as are spacifiad in the
tender for the main wark, provided the total value of all such increased or altered or suebstituted work does
not excead 25% of the amount put to tender inclusive of contractor percentage. if such value axceeds 25%
it shall be open to the contracior either 1o determine the contract or apply for extensson
Such additions, atterations, substitution, shall have to be within the Scope of work tendered for

Rates for works not in schedule of rates

If during the coursa of execution, where it is found necessary that certain ftem/itams of work not provided
for in the 5.0.R. required 1o be carmied out then the Enginesr-in-Charge shall identify such item i lems
including approximate quanitity of the contract and ask the confractor o Submit his rates in writing
supparted by the requisite data within a penod of T days. The Engineer-in-Charge shall abltain approvall
modification of the proposed rate from the Competent Authority after recommendation of Commissiner/
CMO and communicate the same within a penod of 4 weeks to the cantractor, in case the contractor
agrees o the above rates as fiwed by the Competent Authonty then they shall form a part of supplemen
tary schedule of the contract agreement. if the coniractor does not agree to the rate the Compatent
Autharity then i shall be open for the Commissoner’CMO to get the work executed through any other
agency. The contractor will nol however be entifled to any compansation due to deday or hindrance or loss
of profit accruing on account of this extra work executed by alternative sgency

If the contractor commencas non-schedule work or incur expenditure in regard thereto bafona the rates
shall have been determined by the Competent Autharity, then he shall be entitied for payment for the work
dong as decided by the Compeatent Authority. tha decision of the Compatent Authority shall be final,
Such a decision shall be given by the Compatent Authority. Within a pericd of 30 {Thirty} days and it

shall be open to the contractor net to continue that item further. In such an event thal item shall be got

exacubed by ntl:lar agency af such an approved rate by Competent Authority Contractor may either



slop the waork fotally aor partially, as \he cass may be
If any such case, except as provided hereunder, the contractor shall have no claim ta any payment or
COmpansation what mmamamnunlufmyp‘nﬁnrammtagawhﬁ he might have derived from the

of materials agreed to be purchased by him, the armount of such compensation o be determined by the

CommissionernCMO whose dacision shall be final, IFthe contracior suffers &Ny loss on sccount afhis - *

oAl DN PAYABLE | SE O

Clause 15 -  |f a¢ any time befora the securily deposit is refunded to the contractor it shali appear to the

Commissioner/CMO or hig subordinate in charge of the work, that any work has been axecuted with
unsound, imperfact or unskiflfyl workmanship or material of inferior quality or that any materials or
articles provided by him for the executian nf the et oo ... _ .



(14)

conlracted for, or are otherwise not in accordance with the conttact, it shall ba lawful for the
Commissioner/CMO 1o intimate this fact in writing to the contractor and then notwithstanding the fact that
the work. materials or articles camplained of may have been Inadvartently passed, certified and paid for
contractor shall be bound forthwith to rectify, or remaove and reconstruct the work so spacifiad in whale or
in part. as the case may require, or # so required, shall remove the materials or articles 5o specifisd and
M“mﬂnﬂMumﬂtnﬂnmmmmmwhﬁm
of his failing to do 5o with in a period to be specified by the Commissioner/CMO in the written intimation
aforesaid, the contractor shall be liable 1o pay compensation at the rate of ane percant on the amount of
contract put to tender every day not exceeding ten days, during which the failure so, continues and in the
case of the any such falure the Commissioner/CMO may rectify or rermove and, re-execute the work of
remove and replace the materials or articles compiained of as the case may be at the risk and axpenss
in all respects of the contractor. should the Commissioner'CMO consider that any such inferior work or
materials as described above may be accepted or made use of it shall be within his discretion to accept
lo the same at such reduced rates as he may fix therefore

Clause 16 - All work under or in course of execution or executed in pursuance of the contract shall at all time be
apen to the inspection and supervision of the Commissioner’CMO and his subordinates and the contrac
tor shaill at all time during the usual working hours, and at all other times at which reasonable notica of the
intention of the Commissioner/CMO or his subordinate to visit the work shall have been given to the
confractor, either himsedf be present to receive orders and instruction or have a responsible agent duly
accradited in writing present for that purpose. Orders given to the contractor's agent shall ba considerad
to have same force &8s if they had been given to the contractor himsetf.

BE RE i

Clause 17 - The contractor shall give not less than five days nolice in writing to the Commissioner/CMO or his
subordinate in charge of the work before covering tip or otherwise placing beyond the reach of measure
ment any work in order that the same may be measured, and correct simensions theresf be taken befors
the same is 50 covered up or placed beyond the reach of measurement, any work without the consent in
mdhmmmmummmhmﬂmmmnmmmnm
up of placed beyond the reach of measurement without such notica having bean givan or consent biained,
the same shall be uncovered at the contractors expenses, or in default thereof, no payment or allwance
shall ba made for such work or the materials with which the same was executed.

Clausa 18 - E DAMA NE A I ION

CERTIFICATE OF COMPLETION

Ifthe contractor or his work people or servants shall break, deface injure or destroy any part of bullding in
which they may be working or any building, road curbs, fences, enclosures, water pipes, cables drains,
electric or lelephone posts or Wires trees grass or grassland or cultivated ground continuous to the
premises on which the work or any part of it is baing executed, or if any damage shall happen to the work
while in progress, from any cause whatever of any imperfections become apparent, the contractor shall
make good the same at his cwn expanse or in default, the Commissionen/CMO may cause the same to
beé made good by other workmen and deduct the expense of which cartificate of the Commissioner/CMO
shall be final) from any sums that may be then or at any time thereafier, may become due to the contrac
tor or from his security deposits, or the proceesd of sale thereof or of a sufficient portion thersal
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Clause 19 - YP LADDER M

The contarctor shall supply at his own Cost materials (except such special materigls if any, @8 may in
accordance with the coutractor be suppiied from the CommissionenCMO's Stores) plants, ool appiances,
implements, ladders, cordage, tackle, Scaffolding and temporary work requisite for the proper execution
the work whether original, or altered or substituted, and whather included in the spacification or ather
documents forming part of the contracter refered to m these condition or not ar which may be necessary
ﬁ:rlhummmnumhﬁrgurmmMhmuwuhﬂnmnﬁmmﬂ:mauhl'lymuthr
as to which under these conditions he is antitled to be satisfied, orwhich he is entithed to require together
with carriage there for to and from the work. The contractor shall aiso supply without charge requisite
number of persons with the means and materials necessary for the purpose of setling out works, ang
counting. weighing & assisting in the measurement or examination at any time and fram time to time of
the work, or materials. Failing his 5o dong the same may be provided by the Commissioner/CMO at the
expenses of the contractor and the expenses may be deducted from any money due to the contractor
under the cantract, or from his Secunty deposit or the proceeds of sale thereof or of a sufficient porton
thereol.

Cantractor is ligble for damages arising from nen-pravision of ights fencing ete. The contractor shall also
pmuidaathmmmntmtwﬂnﬂmmmxtap&crﬁmllymnﬂmﬂuum excapt for paymeants
due under clause all necessary fencing and ights required ta protect the public from accident and shall be
bound to Harhammmufdahnmufamym action or proceedings atlaw that may be broughi by
any person for injury sustained owing 1o neglect of the abave precautings & lo pay any damage and costs
which may be awarded in any such suit, achion or proceedings to any such person or which may with the
contractor be paid to compromise any claim by any such person

Clause 20 - COM CTION125UB ON T MP

TIOM ACT 1923 :

In every case in which by virtue of the pravisions of section 12 sub-section (1) of the workman’s
compensation Act 1923 CommissionenCMO i obliged to pay compensation to a workman employed
by the contractor in execition of the warks and will recover from the contractor the armount of compensa
tion 50 paid CommissionenCMO ghall be at liberty bo recover the amount or any part there of by deducting
itfrom the security deposit or from an ¥ sum due by Commissioner/CMO to the cantractor whether
under this contract or otherwise. Commissioner'CMO may not be bound o contest any claim made
2gainst them under section - 12 sub-sections (1) of the said Act except on the writlen requast of the
contractor and upon his giving ta Commissioner/CMO full security for all cases for which Commis
sioner/CMO might become liable in ronsequence contesting such claim.

LABOUR :
Clause 21-  Thecontractor should get himself registared under contract - labour reguistions and abofition Act
1970 including its amendmente after Getting a certificate from the principal Empayer

Clause 22 - Labour Balow the agaof 14 vears - No labour Defow the age of 14 years shall be employed on the
waork.

FAIR WAGE :

Clause23-  The contractor :mnmnmmmﬂnfﬂirmg&m labour engaged by him on the wark



Explanation -

(c)

(e}

Fairwage’ means wage(s) whether for time or piece work notifed during the period of execution of contract
far the work and where such wages have not been so notified, the wages prescribad by the revenus

Commissionar/Callector for that peniod

The contractcr shall, mbnhtanﬂghapmﬂmaufmymnmmmmwmmm be paid a fair
wage to labourers indirectly engaged on the work including any labour engaged by his sub-contractars in
conneclion with the said work, as if the labourers had bean immediately emploved by him.

In respect of labour directly or indirectly employed on the wark for the performance of the contractors part
of this agreament the contractor shall comply with or cause to be comphied with the Labour Act in force,

The CommissionerCMO shall have the right to deduct. from the moneys due to the contractor, any sum
required of estimated to be required far making good the loss suffered by a worker or workers by reasans
of non-fulfilment to the conditions of the contract for the benefit of the workers non payment of Wages
or deductions made from his or their wages, which are not justified by the terms aof the contract or nan
obsarvanca of the regulations

The contracior shall be primartly liable for all payments ta be mada under and for sbeservance of the
regulations afore said with oul prejudice to his right o claim indermnity from his sub-contractars

The regulations aforesaid shail be deemed to ba a part of this contract and any breach thereof shall be
deemed o be a breach of this contract.

Subletting of works

Clause 24.  The contract may be rescinded and secunty deposit forfeited, for subletting the werk beyond

permissible lmits as par clause 7.1 of appendix 2,10 or if contractor becormes msokvents |-

“Note : Such subletting/assignment shall not be made 1o any other Contractor registered in Class Al

to AS Category in thePublic Works Department of Chhattisgarh or in similar category in other
Deptt. of the State or in other organization or Agency (Class with about similar financial
capacity) by whatever name thess are called.

The contract shall notl be assigned or sublet without prior sanction of the authority who has sccepted
the tender in writing. And if the contracior assign or sublet his contract, for move than permissible imitg
asper clause 7.1 of appendix 2 10 of altempt 1o do 50, or become insafvent Eommence any in solvency
proceedings or make any compositian with craditors, or attempt to do so or if any gratuity, gift, loan,

perguisite, reward of and advantage pecuniary or olherwise. shall either directiy or indirectly be given,
promised or affered by the contractor, or any of his servants or agents or to any public officer or person
inthe employ of Government in any way relabing to his office or employment. or if any such officer or
persan shall bacome in any way directly or indirectly interested in the contract, the Commissioners
CMO may there upon by notice in writing rescind the contract, and 5.0. of the contractor shail

there upon stand forfeited and be absaolutely at the disposal of Nagar Nigam/MNagar Palika/Nagar

Panchayat and the same consequences shall ensure if the contract had been rescinded
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under clause 3 thereof, and in addition the contractor shall not be entitied to recover or be paid for any

work thereto for actually performed under the contract. Any such assignment/subletting within the limit of
25% by the autharity who has accepted the tenders OR 50% by *he next higher authority accepting the
tender'or Gowt, as the case may be, shall not diminish or dilute the liability/responsibility of the contrac
tor. If the contractor gets itern / items of work executed on a task rate basis without materials, this shall
rust amounlt o subletting of the contract

Any subcontracted work, done in Chhattisgarh state with prior approval of competent authority,
such subcontractor will also get the credit for work towards his experience.

The Commissioner/CMD shall be empowered to terminate any contract if the contractor sublets
the works to some other person on the basis of power of altornay.

Subletting of work shall result in reduction in axperience of the main contractor 1o the extent of
the sublet.

Clause 26: Sum payable by way of Compensation 1o be considered as Reasonable Compenstion

Without Reference to Actual Loss :

Adl sums payabie by way of compensation under any of these condifions shall be considered as reasonable
compensation to be applied to the use of Nagar Nigam/MNagar Palika/™agar Panchayat without reference
ta the actual loss or damage sustained, and whether or not any damage shall have been sustained,

Clause 26 CHANGE IN THE CONSTITUTION OF FIRM :

In the case of tender by partners any change in the constitution of the firm shall be forthwith notified
by the contractor to the Commissioner/'GMO for his information, and contractor shall intiate steps for
frash & new registration which shall be assessed & decided by the competent authority for fresh

approval in all respect of the Commissioned/CMO of the Nager Palik Nigam/Nagar Palika™agar Panchayat
for the time being who shall be entitied to direct at what poant or points and in what manner they are to
commenced and from bme to ime carmed on.s

Clause 28 - ARBITRATION CLAUSE :

Except as otherwise provided in this contract all question and dispute relating to the meaning of the
specification, designs, drawings and instruction herein bafore mentioned as to thing whatsoever in any
way arising out of or relating to the contract designs, drawings, specification, estimate, concerning the
works, or the execution or failure to execute the same, whether arising during the progress of the wark, ar
a after the abandonment there of shall be referred to the Commissioner/CMO for his decision, within a
period of 30 (thirty) days of such an occurrence {5). There upon the Commissioner'CMO shall give his
written instructions and/or decisions, after hearing the contractor and Engineer-in-Charge within a
period of 15 (fifleen) days of such request. This period can be extended by mutual corsant of parbes,

Upon receipt of written instructions or decisions, of Commissioner/CMO the: parties shall promptly proceed
without delay to comply such instructions or decisians. If the CommissionenCMO falls ko ghe his instruc
tion or decisions in writing within a pericd of 15 (fiflean) days or mutually agreed time after being requested
andior, ifthe party (es) is/are aggrieved against the decision of the CommissionerCMO, the aggrieved party
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may within 30 days prefer an appeal io the Competent Authority, who shall afford an cpportundy to the
parties of being haard and to offer evidence in his appeal. The, Competent Authority will give his decision
within 30 {thirty) days, or such, mutually agreed period. If any party is not satisfied with the decision of the
Competent Authority he can file a petition for resolving the dispute through arbitration tibunal Areference
to Arbitration Tribunal shall ba no ground for not continuing the work on the part of the Contractor, Pay
ment as per criginal terms and condition of the agreement shall be continued by the commissionerfCMO
in accondance with clause B above.

Clause 29 - LumMP SUM IN ESTIMATE :

When the gstimate on which a tander i mads includes lump sums in respect of part of the works, the
contractar shall be entitied to payment in respect of thw ftems of work involved or the part of the work in
the question a1 the sama rates as are payable under this contract for such items, or if the part of the work
in questicn is not, in the opinion of the Commissionan CMO, capable of measurement, the Commissioner/
CMO may at the his discration pay the lump sum amount rentered in the astimates, and the certificate
in writineg of the Commissioner'CMO shall be final and conclusive against the contractor with regard to
a@ny sum or sums payable o him under the provisions of this clause.

Action where no specification :
Clause 30 -  In the case of any class of work for which there is no specification asis mentioned in Rule such

wiork shail be carried out in accordance with the specification approved by Competent Authority
fEnginear-in-Charge for application to works

5 awheather lhed to Met of Bilis :

Clause 3 -  The percentage referred to at Para 7 of the tender will be deducted fromiadded to the gross amount
af the bills for work done after deduction of the cost of materials supplied bt the departmeant.

Claim for Quantities Enterad in the T r i
Clause 32 -  Quantities shown in tender are approximate and na claim shatl be entertained for quantities of
work executed being aither mare or less those entarad in the lender of estmalte, This is subject
to the limitations a5 provided for in clause 13 and 14 above

Cla for Compensatiol Ay 1N sEA LI T .9

Clausa 33 -  MNoocompensation shall ba aflowed far any delay caused, axcent as provided under clause 5.3, in
starting of the work on any ather ground or reasons whatssover.

AAR

EMPLOYMENT OF SCARCITY LABOUR :
Clause 3 -  Government declare a state of Scarcity or famine to exist m any villags situated within sixteen
kilometres of the wark the the contractor, shall employ upon such parts of the work a5 are sustable
for unskilled labour, any person certified to him by the Competent Authority ar by any person 1o
whom the Competent Authonty may have delegated this duty in writing to be in need of relief and
shall be bound to pay to such persans wages not belaw the minimum which Government may
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have fixed in this behalf Any dispute, which may arse in connection with the implementation of this

clause, shall be decided by the Competent Authority whose decision shall be final and binding on the
eontractor.

Royalty on Minor Minerals

Clause 36 - The contractor shall pay quames, Royalty charges eic If the contractor fails to produce the royalty
clearance certificate from concamed depariment then the Commissioner'CMO shall deduct the royalty
charges from his bills and keep in deposit haad, which shall be refunded to the contractor on production
of royalty clearance cerificate from the concerned department. If he fails to produce the royalty ciearance
certificate with in 30 days of submission of final bill, then rayalty changes whach was keep under deposit
head by the Commissioner/CMO shall be deposited fo the concerned department.

Any change in the royalty rates of minor minerals notified by the state government, after the date
of submission of financal offer by the biddericontractor, then this increase/decrease in the rates
shall be reimbursed on actual basis

TECHNICAL EXAMINATION

Clause 36 - The Commissioner/CMO shall have the right to cause Audit and Technical Examination of the
works and the final bills of the confractor mcluding all supporting vouchers, abstracks etc. bo be made as
per payments of the final bills and if az a result of such Audit & Technical Examination tha sum @ found
to have been overpaid in respact of any work done by the contractor under the contract or any work
claimad by him to has been done under confract and found nat 1o have been executed. the contractor shall
ba kable to refund the amount of over payment and d shall ba lawful for the CommessionenTMO 16 recover
the same from the security deposi of the contractar or from any dues payabie to the contractor from the
Commigsioner/CMO account if it is found that the contractor was paid lesser than what was due o him
under the contract in respect any work executed by him under 1, the amount of such under payment shall
be duly paid by the Commissioner/CMO io the contracior
in the case of any audil examination and recovery consegquent on the same the contractor shall be given
an opportunity to explain his case and decision of the Competent Autharity shall be final

DEATH OF PERMANENT INVALIDITY OF CONTRACTOR ;
Clause 37- If the confractor is an individual or a proprietary concern, partnership concern, dies during the

currency of the contract or becomes permanently incapacitated, where the surviving pariners are only
minors the contract shall be clased without levying any damages/compensation as provided for in cause
3 of the contract agreement.

However, if Commissioner/CMO |5 satisfied about the competence of the surviving, then the Commis
sioner/CMO shall enter inlo a fresh agreemeant for the ramaining work siriclly on the same terms and
oconditions, under which the confract was awarded.

PENALTY FOR BREACH OF CONTRACT :

Clause 38 - On the breach of any term or condition of this contract by the contracior the said the Nagar Palik
Migam/Nagar Palika/Magar Panchayat shall be enfitied to forfied the Security deposit or the balance thereof
that may at the time be remaining, and to realise and retain the same as damages and compensation

for the said breach but without prejudice to the right of the Nagar Palik Nigam/Nagar Palika™agar Panchayat
fo recover further sums as damages from any sums due or which may become due to the contractor by.
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NAGAR NIGAM, RAIGARH (C.G.)
DETAILED NOTICE INVITING TENDER (In FORMAB.C)

R R R e L LS e SO -
1. Introduction
11 Tenders are invited in form A" with bid capacity online from ... class contracions of registersd i

E-Registration [Single window registration applicable) under Chhattisgarh Govermment for similar work on GaC

8-Procuramant Systam for the following work as per schedule of rates for Road works issued by Egn, in, Ehlﬂl-

PWD Raipur in force from 15.5 2013, Building S.0.R. in force from 1.5 2009, ELECTRICAL 5.0 R. 15/:04/2010,

and amendments apphcable up to date of issue of NIT and ltem Rate. The tender documents can be purchased

from the UADD. website hitp lusdd cgeprocurement.gov.in directly through online of the cost of tender form on
orbefordate ... upte5:30-PM.

Costoftenderform.-Rs............................ (For tenders onfine]

Foron line tenders - Tha bid saals (hash) of the online bids required fo be submitted by the bedders have to be

generated and submitted after signing them with Digital Signatures on the systemupto 5 30PM ondate ...

then only the On line tenders af those contractors will be received on the Next Tender Website from . ... .. PM

ondate.. ... Uple .. ... .. PMon;ndate, .

Contractors have to submit Registration Certificate, Earnest Money Deposil, Demand Draft of

Processing Fees & Affidavitin original in a separate Envelope and the same should reach the concemed office

of the Commissioner Magar Nigam beforedate ... . UPIO .o P.M. by registered A 2. /'Speed post

As the bids of the contractors have to be digitally signed by the contractor before submilttng tre bids Online the

bidders are advised to obtain Digital Certificates in order 10 bid for the work

Mote - For onfine purchase of tender document application letter is not required

{1] Marnie of the Wiork -

(I} Prabable amountof contract - Rs

(i)  Amountofearnest money - Rs.

0 fv) Time allowed for completion months including/excluding rainy seasan {from 16*June to 15" October)
from the date of written order to commence the work | Delete whichever is applicable)

12 The electrical work shafl be executed by civil contractor by engaging the person(s) only who possass
proper valid electric lieense issued by the competent authority of the state Government He shall also
attach a copy of the license before staring electrical items of work,

1.3 Notmare than one tender shall be submitted by any contracior or by a firm of contractors.

14 No two or more concemns in which an individual is interested, as a propnetor and/ar partner shall lender
for the execution of the sama Work. Fthay do so all such tendaers shall be liable to ba rejected.

15 The authonty competent to accept the tenders shall be as per Municipel Corporation Act
18956/Municipalities Act 1981 and update Amendments.

18 Tender document consisting of plans. specifications schedule(s) of quantities of the various items of
work to be done, the conditions of contract and other necessary documents, together with addressed
envelopas to be used for return of forms and other documents will be open for inspection and issved/sold
onpaymentofRs. ... upioclosecfoffice hoursof ... ...,

1.7 The copies of others drawings and documents perisining to the work signed for the purpose of
identification by the accepting office or his accredited representative or sample of materials to be
arranged by the coniractor will be open for mspection by tenderers al the offices of

s seannnnn QUATY wOrKinG hours betwean up to the date mentioned in clause

e
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Tenders shall not be received by any other means like ordinary post or parsonal delivery.

Any manual tender recelved through registered post (AD) Speed post after close of office hours of the

prescribed dead line for recaipt of tenders shall not be recaived from the postman and or if recaived shall

be returned hw:ht:ntl'ruhmrunmmw.ﬂumrmmmmmwm&

receipt of tenders shall be in kept in safe cuslody with the Clerk of the office of Commissloner/Executive

Enginear/Engineer in-charg (as the case may ba) till the prescribed time for opening of tenders,

On line and/or manual Tenders shall be openedoncate .. &b PM. at the office

of the Commissioner/Executive Engineer/Engineer in charge before the contractors or his authorzed
represantative intending to be present,

All manual tenders received after the prescribed deadling shall be returned back unopened after

subscribing the following remarks with dated initials by Municipal Corporation.

"Received late ondate ... @ oo AMYS PM. hence not entertained and

returmed”

NOTES FOR GUIDANCE OF THE DEPARTMENTAL OFFICERS ONLY
Fill in the blanks and strike out whichever is not applicable carefully before ssue of NI.T for
publication and display on the notice board as well as before salefissue tointending tenderers.
Unless the tender forms with complete documents are fully prepared and ready for delivery to
intanding tenderars, the notice shall not be displayed on the notice board nor sent for publication
inthe press

) All tenders received after the deadline shall be notad in the register to be maintained in the
concerned office & shall be counter signed by the head of offce ir the following format.

5.No.

Name of work Tima & date of Initial of person Date initials of
receipt who returned the head office
the tender

Mote (1V) The names of tenderer(s) or their authorized representative present af the fime of opening of

tender(s) shall be noted in a register and their signature obtained in token of their presence
Rates and conditions. if any, offered by the tenderer(s) shall be read aloud by the officer opening
the tender(s) so that the same can benoted by the tenderers or their representatives, if they sa
desire. The rates as well as conditions contained in the forwarding Latter or separately sttached
to the tender{s),be read out, may also be got signed by all the tenderes or their represaniatives,
who might be present. If they so desire. Comparative statemants when ready (this should be as
fer as possibie be got ready on the day after opening tenders) should also be exhibited publicly to
the tenderers or their representatives.

Moka (W) The officer opening the tendens) should mark every tender under his dated intials by the

fraction, the denominator of each will show the order in which the tenders are ocpened and the
numerator will show the total number of lenders received This should be done invariably on the
first page of the tender formand on page (2) where the lenderers are to sign as well as pages of
schedule of itemsa (Annexure-E) attested and number ths carrections and cverwriting on each in
tender with dated Initials, If some wards or figure Is/are comected mare than once. then il of
such corrections must be initialed with date.

INSTRUCTIONS FOR GUIDANCE OF TENDERERS

The tender will be liable to be rejected out-right, fwhile submitting it

The tenderer proposes any alterations in the work specified, in the time allowed for carrying out the work

arany conditions thereof-or,

Any of the pages of the tenders removed or replaced-or

Inthe case of item rate tenders, rates are not entered in figures, and in words and the tolal of the
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sach item and grand totals are not written by the tenderers in the last column of the schadule. of ilems
[Annexure-E under his signatung — or,

If erasures without attestation are made by him |p the tender-or

1if all corrections and condition & and pasted slips are not initialed & dated by the tenderer-or.

If the tenderar or in the case, each partner or any partner 20 authorisad thareof, does not sign. or
signaturesignatures is/ane nol attested by a witness on page 2 of the tender in the space provided for the
purposa- of

If documents are not filled in ink or by ball pan

2.RATES:

2.1

The schedule of items : The schadula of all ilems of work o be executed is enclosed as

Annaxunz-E
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221

Fad
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224

225

2.3
231

2332

2.4

Percentage rate lender in form "A" or "C"

In respect of percenlage rate tenders ; contractor should quote his separate tender parcentage rate

above or below or 8t par the following schedule of rates

Sl BB WWETRE: oy puin i o o e

() Electrical WOMKS ..., oo s mme e s s specrimssmcsemnns

(L O s i i s o i s R
The parcentage of tender abovelbelow or at par with the relevant schedule of rales inclusive of
all amencments issued up to the data of the issue of notice inviting tenders should be expressed
on thee tender form itsel, bath in words and figures in such a way that inferpolation is not possible
and all over writings should be neatly scored out and rewriften and the comections should be
duly attestd and dated prior to the submision of tender,
Tendars not spacfying percentage in words will surmmarily be rejectad In the case of variation
batween the rates staled in figure and words, the Lesser of the two shall be deemed to be valid.
Any amendments o the schedule or rates the date of issue of this lendar notice or he date of
fesue of any amendments to the N | T. specifically notifying the said amendments to the current
schaduba of rates shall not apply to this tender.
The percentage tendered by the contractor will apply to those rates which find place in the
Schadula of rates mantioned in clause 2.2.1 or have been derived from the said Schadule of
rates and not (o other items of work,
The percentage quoted by the contractor shall not be altered by the contractor during the term of
conlract The deduction or addifion, as the case may be of the parcentage will be calculated on
thie amount of kil for the work done, after deducting the cost of materials supplied
departmentally, if any, at rates specified in the agreement.
If the work involves mone than one S5.0.R. even then the contractor shall guote only single rate,
applicable to the concemed 5.0 R. (forexampée. Building 5.0.R. and Electrical . O.R )
itern Rates tenders informs "B’ -
Itern Rate Tenders in form-"B" In respect of iterm rate tenders, contractor should guoted his rates
for the items mentioned in the schedule of item in annexture-F of this N.LT. Only rates quoted
shall be considered. The rates should ba expressed in figures as well a3 words and the unit
should be rates by the depariment, The contractar will not have the, freedom to change the unit
Mo ercentage above or below the schedule ba guoated.
The rates guoted in the tender for the various items of work will not be altered by the contractor
during the fems of contract

Lead and lift of water : No lead and lift for carting of water will be paid.
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Lead and MRt of materials : No lead and lift for carting of material shall be paysble to the
contractor axcept in casa of such Hems for which spcific lead and or |ift are provided in the
Schedule of rates mentioned in clause 2.2 1 of tha N.ILT or in thié schedule of items in respect of
item rate tender

Addition alteration and Non-Scheduls tems of warks - During the execution of the work there is
likglinood of addition alteration in the items of work and aiso of such iterms of work, which do not
find place in the Schedule of rates, referred to above in respect of percantage rate contracts
(Form "A") or such #ems which are not given in the schadule of fems in respect of item rate
Contractor will have to carry out these items of waork

for percentage rate tender (fromA)- as provided in clawse 13 the conditions of contract
For itemns rate tender (form B) as provided in clause 13 of the conditions of contract
Submission of Tender -

Eamest money No tender will be considered without the deposit of the specified samest
money which will be returned to the unsuccessful tenderers on the rejection of their tenders, o
urﬂnaanwhadeuid&dbylhamnmtenlauﬂmntyandmpmmmm#amﬁﬁm
Ol SUCCESSHU tenders a5 part of the security deposit returned. and will be
retained ﬁ'ﬂnﬂwmmaaafulranﬂammpannfﬂﬁamﬁhr daposit

Forms of earnest Maney

The amount of eamest money shall be accapled only in the shape of Bank drafi or in other
interest bearing shapes mentianed in W.0O. Manusl Para. 2.079 in favour of the Commissioner
of concemead ULB. valid for & period of manths at least and further subject to
appropriate verfication by the Commissioner of concerned ULB

The intending tenderers from other state may remit E.M. in the form of the bank. draft of any
schedule bank payable at par at

Earnest Money in separate covers  The samest money in one of the prascribed forms should
be produced’ sent saparately and net kept in the covers containing the tender and if the earnas
money is not found in accordance with the prescribed mode the tender will ba returned
uropened to the tenderer in case of tenders to be submitted by registered A.D. or speed pastin
case of on line tenders eamest money submitted shall be verified & if found in accordance with
the prescribed mode, then anly on line financial offer shall beopaned.

Adjustment of the earnest money - Eamest mangy, which as been deposited for 2 particular
work, will not be adjusted towards the earnest money for another work but can be adjusted (if
avaslable) for the same work if tender is recalled and if requested in writing by t:helendnr!r
Refund of earnest money :- )
it is decided on the same day to reject sl tha tenders. the earnes! maney of all tenderers shall
be refunded immediately after taking decision by the competent autharity

The eamest money of tanderers whase tenders are rejectad shall ba refunded Also in case of
the tenderer whose tender is accepted, andior conveyed after expiry of the validity period,
Eamest money shall be refundable unless valid ity period axtended by the tenderer.

Security Deposit :

The Security Deposit shall be recovered from the Running Bilts and final bill @5% (five) Percant
as per clause | of the agreement read with Para 2.5 of tha N | T
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The amount of tha E M. shall nol be adjusted when value of work done reaches the limit of the
amount of Contracior or exceeds the probable amountof the contract.
For unbalanced tender rete addiional security Deposit shall be deposited as per respective
clause of Special Condition of NIT in percentage ratefitem rate tenders.
Implication of submission of tender - Tenderers are advised to wisit sufficiently in advance of the
date fixed for submission of the lenders. A tendarer shall be deemed to have full knowledge of

the relevant documents, samples site etc. whether he inspects them or nat.
The submission of a tender by a confractar implies that he has read the notice, conditions of

tender and all other contract documents and made himselt awars of the standard and

procedure, in this respect. laid down in MORTH/ R.C. Specification / CPWD Specification 151

Code for building and electrical works to be done, has thoroughly inspected the quarras with

their approaches, site of work, eic. and satisfied himself regarding the suitability and availability

of site of work. elc. and sabisfied hinself regarding the sultablkty and avaitability of the materials

at the quarries The respansibility of opening new quarries and construction and maintenance of

approaches there to shall lie wholly with the contractor,

Income Tax Certificate - A tenderer purchasing tender documnents for works exceading Rs. 10

Lacs shall submit elthar

{a) Income Tax clearance cerificate issued with in 12 months from the date of receipt of tender.

CR

{b} His income Tax return for the preceding 3 years and where law requires shall submit the
audited balance sheet of Profit and Loss Account Statamants with awditor's report for the
preceding 3 years.

Afinancial capacity certificate or attested photocopy thelr of, from any schedule bank slong with

the apphcation for the tander papers be submitted which should nal ba oldar than 12

manths from  the date of apphication. Amount of financial capacity ta be fumiishad ghall be al

least 15 [fifieen) % of amount put o lender,

The financial capacity certificate shall have to be in the following format

CLAUSE -18Para-2  "The Security Deposit of the contractor to the extent of 50% shall be refunded on his

getting the completion certificate, provided that the recovernes outstanding against him
are reakised, Balance 25% of the amount shall be refunded after 4 months in case of
Building work and & months in case of Road work of complation of work, even if the final
bifl is not passed, balance 25% shall be refunded after tha final bill is passed ~
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CERTIFICATE
{on the letter head of the Bank)

On the basis of ransactions/tum aver in the account of ...

{Name and Addrass)
Ve are of the opinion that his financial capacity is to the extent of {both figuress Bwords)Rs . ...

This is without any prajudice and responsibility on our par.

Placs
Date:

38

39.(1)

38.(2)
3.9.03)
3.8.(4)

3.9.09)

3.9.(6)
3.10

an

BrManager
With seal of Bank

00 =
in casa of Online tender, financial offer shall not be opened & In case of manual tenders, tender copies
would not be lssued/sold in the absance of these documents mentioned inclause 3. Sand 3.8,
List of works In Progress : Tenderar must furnish a list of contracts already held by hirm at the tirme of
submitting the tender, in tha Department and elsewhere showing therein,
The amount of each contract and total period of completion with information of original stiputated date of

completion and actual date of completion.

Ralance of works remaining to be done, and the remaining time allowed as per contract.

The amount of solvency certificate produced by him at the time of enrgiment in the department.

Details of works where he withdraw his offer or did not-execute the agreement of where his contracts

were rescinded in any departmentiorganization (by whatever name these are called) of the Govt. of

Chhattisgarh.
Tendar submitied and wharever his offer is lowest with detalls of work, contract sum & penod mentioned

for complation therein.
Oither required documents.
Relationship : The contractor shall not be permitted 1o tender for works in the Mager Nigam (responsble

for award and Execution of contracts) in which his near refative is posted as Account Officer. He shall
intimete the name of his near retative working In the Nagar Nigam, He shall also intimate the name of
persons who are working with him in any capacity or subsequently employad by Magar Nigam, Any
breach of this condition by the contractor would render himsedf liable to be removed from the approved

list of contractors of the Nagar Nigam.
By the term near retative is meant wife, husband, parents and son, grandson, brothers, sisters, brothar-

in-law, father-in-law and mother-in-law.
Signatura of the tenderer for the works shall ba witnessed by another parson and signatures affixed with

his name designation and address in the space provided in the Tender document. Failure to observe this

condition can render the tander of the contractor lable to regection
Opening and acceptance of tender
Place and time of opening : The tenders shall be opened at 11.30 AM or as sutable on the day

MHHMHMMWHMuwm1.1 above by the
mmmmhumﬂmmrummummmmnm choose to
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attend. The officer authorisad to open the tender may deputa another officer to open the tender under
unavoidable circumatances. If that day happens to baa holiday. then it shall be opened on the immediate
next working day at the same time and place.

Powers of Officer, receiving tenders | The officer who opens the tender and for which he is not
compatent to accept. shall forward the tender to the competent authority through proper administrative
channel, with his definile recommendation and enclosing therein all the tenders so received along with a
complete set of approved NIT.

Conditional tender are liable to be rejected

Canvassing - Canvassing for support in any from for the acceptance of any tender is strictly prohibited.
Any tenderer doing so will render himseff lisble io penalties which may inciude removal to of his name
fram the register of approved contractors or penal action under section-8 of the C.G vinirdishtta Bhrasta
Acharan Nivaran vidheyak, 1982

Unsealed tenders - The tenders can be rejectad If not property sealed by wax or by sticking tape, in the
casa of manual tandars.

The authority competent to accept a tender resenves the right io accept the tender for the whole wark o
for & distinct part thereof or by distributing the work between one or more tenderers, or reject the tendar
awhaole without assigning any reason. Such decision shall not be- open to challenge in any farum or court
of law

Validity of offer - Tender shall remain open up to 120 (one hundred twenty) days from the specified
deadlines of receipt of tender(s) and in the event of the tenderer withdrawing his offer before the
aforesaid date, for any reason whatsoever, eamest money deposited shall be for feited,

In the avent of withdrawing hisfer offer befare the expiry of the pericd of validity of offer or failing to
axecute the agreement as nequired by condition NO. B. 1.1. of the notice inviting tender (N.1.T.) haishe
will not be entitied Lo tender for this work. In case of recall of tenders, in addition Io forfelture of hisfher
earnast money as par provisions of condition nos, 4.7.81.1 of the N.|.T as may be applicabla for the
work, if the tenderer has committed a similar default on ocoasion (s) aswell then histher registration | n
the department may be suspended temporarily for a period of 2 (Two) years, from such date as may be
ordered by the authority who had registerad him/her

Specifications -

Brief Specifications - A brief note on construction and specification of sl the major iterms of th work is
anclasad in Annexure - D

Material of construction - The malerials of construction fo be used in the work shall be govermed by the
MORTH / IRC specification for Rural roads / other IRC publications and their manualiatest CPWD
specifications/|S| codes for buildings and the relevant Indian standard specification with amendments
and revisions issued up to the date of tender Notce Where ever any material has 151 mark such
maienal alenes has io be used,

Workmanszhip - The work shall be carried out accarding to the specification referred to hareinafter and
according to sound enginearing practice. The decision of the Executive Engineer, in respect of
workmanship will be final, '
Specification for bullding work - (Inciuding water supply and sanitary fitings)

The contractor shall excute the work in conformity with the standards and procedure laid down latest
CPWO specifications/|SI codes for bulldings or special specification whan ever anclosed separately and
in accordance with tha approved drawings.
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6.6.5

{ET} -

Concrele. All concrate shall be Mixed in concrete mixer and compacied by mechanical vibrators Sump
test shall be carried out during concreling and sample test cube prepared and tested for strength in

accordance with the code. The Depariment will carry out the testing at the cost of contractor,
The results of the tests shall conform with the required standard and ifthe Enginear-in charge considers

that a structural test is necessary, the same shall be carried out a6 instructed by the Enginaer-in-charge
al the contractor's expense and should maru-auﬂnm\llbaumuﬂlhﬂrrﬂum'ﬂmﬂhwndb

take down and reconsiruct the parficular portion ofwhich has given unsatistactory test results.
Bricks | The contractor should use the bricks manufactured on the metric sysiem. as for as possible.

Al timber used in the wood work for warks must be properly seasoned in case of important buildings

mechanical seasoning should be done in good seasoning plant.
InmmmmmuMHMpmmmgmdnmmdwmd.hamhmﬁhgltummldh

plant at his own axpense

Maintenance of roots : Subject to the provision in the agreements, it will be the responsibility of the
contract to see that roof doas not leak, during the period of the first rainy sgason in respect of tile and
sheet mofing and two consecutive rainy seasons in respect of lime concrete and cement concreta
mﬂmﬂ.ﬂﬂ:mmp&aﬂhn.HewﬂmakagmdandmmmallmudefwﬁwMMnnﬂﬂaml

at his own cost,
Spacification of Electrical works :

Tha work will be carried out as per the approved drawing and as direcied by R e i
the work will be governed by “General specifications” for the Electrical works in Govemment building in
Chhattisgarh in forces from 1872 All electrical materials must bear 151 mark.

All sampies of electrical accessories should be got approved from the Engineer-in charge prior the their
us in work. Contractor will have to arrange and afford all facilities for their inspection and rectify the

defects pointed out by them. ltem involved in the Electrical work in enclosad in Annexure D.
The period of testing and refund of depositwill be & months after complation of work.

In case of supply of ceiling fan, table fan, exhaust fan, cabin fan, tube light fixtures will be made by the
department as mentioned in the SOR as such labour rates only as per SOR will be paid for fitting of such
itesms in position as per SOR.

The contractor should submit "as build” detailed wiring diagram on tracing cloth showing the paint
position of switch length of point, position of D.B. and meain switch circuil Mo, inwhich points fall at time of

final bill Otherwise deduction of 1/2 percent (Half percent) will be made from the coniract sum of all
electrical items.
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Specifications for road/bridge/cutvertworks
The road! bridge/culvert works shall be carried out according to MORSTEH specifications for road &

bridge works | Specifications for Rural roads, its manual | specification in force and or special

specification orthe relevant spacifications published by the Indian Road congress.
Contradictions or amendments. In the event of contradiction between the stipulations of the Schedule of

rates (schedule of rate relevant to this NIT) and aforesaid specification (vide Para 5.1 to 5.6 above) the

stipulation and or codes of practics, referred to above the decision of Commissioners shall be final.
Supply of Materials - The following materials will be supplied by the department

Name of Materials Rate Place of delivery
1,

2 S R RS

3.

Deleted

Delay in supply : If the materials are not supplied in time the contractor will not be allowed any claim for
any loss, which may be caused to him but anly extension of lime will be given at the discretion of the
Commissionerand ... ... ifapphed for by the contractor with in 15 days of its proposed
utilization and as deteiled in the latest construction program Request of such material by the contractor

shall ba sant with in one manth In advance.
Miscelkaneous Condifions
The tenderer or supplier should have a place of business in the State of Chhatbsgarh from where the

goods would be suppbed to various destination In the state and also hold a registration cerificate as

pernies.
The tenderer or supplier shall aiso submit the clearance cerificate as provided under section 36 of

Chhattisgarh Vanijyak Kar Adhiniyam
Subletting ; The confractor shall not without the prior approval of the authonty who has accepted the

tender in writing, sublet or assign to any other party or parties, any portion of thework under the contract
Where such approvai is granted, the contracior shall not be relieved of any obligation or duty or
responsibility, which he undertakes under the contract However such subletiing in no case be more
than 25% of contract valua. But if required can be incresead up to 50 [fifty} % with the prior parmission of

the next higher authority accepting the tender or the Government asthe case may be.
Taxes : The rate quoted by tha Contractor shall be deemed o be inclusive of the sales and other levies,

duties, royaities, cess, tofl, taxes of Central and state Governmenis, local bodies and authorities that the
Contracior will have to pay for the pedformance of this Contract. The Govt. Will perform such duties in

regard to the deduction of such taxes at source as perapplicable taw. However if "Service Tax" and
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T.12

T.13

Minerals extracted for works carried out on behalfl of the Government of india, from the guarries in

possession of and controlied by the state Government is subject to payment of Royalty by the conftractor
to whom it shall not be refundable. The Executive Engineer shall not also issue any certificate in respact

of such matenials extracted for Governmant of India work (Applicable to Governmant of India works anly)
Rules of Labour Camps - The contractor will be bound to follow the Chhattisgarh Model Rules relating

o layout, water supply and sanitation on Eabour camps (vide Annexure-A) and the provision of the

Mational Building Code of India work in regard o constrections and safaty.
Ealr Wages : The contractor shall pay not lass fair wages to labourers engaged by him during the

contract peried of the warks (rules enclosed vide Annexure-B}
Whork in the Vicinity - The Commissioner reserves the right to take up departmental work of to award work

on contract in the vicanity without prejudice (o the terms of contract.
Best quality of consiruction malerals. Materals of the best quality will be used as approved by the

Executive EngineerEngineer in charge Where ever any material bears 1.5.1. stamp{mark), this shall

have firsi preference on other available accepted matenial{s)
Removal of undesired persons : The contractor shall on receipt of the requisition from the Exacutive

EngineerEnginear in Charge al once remove any person{s) employed by him on the work wha in the

opinion of the Exacutive EngineerEnginear in Charge is/are unsutable orundesirable,
Amount due from contractar, Any amount due to the Government of Chhattisgarh/Nagar Nigam from the

contractor on any account concerning work may recovered from him as arrears of land revenue.
Tools amd Plants: The contractor shall arrange at his own cost tools and plant required for the proper

executon of the work, Certain plants may however be Issued at the sole discretion of the Executive

Engineer/Engineerin Charge and atthe approved rate to the contractor as a special case.
Right o Increase or decrease work. The Engineer-in-charge reserves the right to increase or dacrease

with-in the scope of work any tem of the work during the currency of the contrac as per Provision

given in clause {13) of the conditions of contract,
Time Schedule - The work shall be done by the contractor according to time schedule approved by the

Enginear-in-Charge.
Time of Contract : Time allowed for camying oul the work as entered in the N.LT. shall be sirictly ocbsenved

by the contractor and shall be reckoned from the date of work order to commence the work after taking in
to account the prescribad 15/30 days of prepatory period.
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Payment by Cheque: The payment will be made by chequesie-payment only Mo bank commissicn

charges on realising such payments will ba born by the Department.
Transport of materiats: The contractor shall make his own amangements for transport of all materials.

The Executive Engineer/Engineer in charge is not bound to arrange for priority in geifing wagons oF any
mmmWhﬂmmnmeﬂthlhm
necassary in his opinion, if the recommendation proves to be in-affective, the contractor shall have no

claim for any compansation on thal account
The methodology and equipment, matedial, labour, ransportto be used on the project shall be fumished

by the contractor to the Engineer-in-charge well in advance of commencement of work and approval of

the Engineer-in-charge obtained prior to its adoplion and use.
The contractor shall give a trial run of equipment for establishing its capability to achleve the laid down

specifications and tolerance to the satistaction of the Engineer-in charge before commencement of

work, if so desired by the Engineer-in-charge.
All equipment pravided shall be of proven efficiency and shall operated and maintained at all tme i &

manner acceplabla o the Engineer-in-charge.
No equipmentor personnel will be removed from site without permission of the Enginear-in-charge.
Work Programme and methodology of construction © The conlractor shall furniah his programme of

construction for execution of the wark within the stipulated time and obtain the approval of the Enginear-
in-charge prior to actual commencement of work. For works costing more than 10 crores The contractor
shall fumish his programme of construction for execution of the work within thir stipulated time
including the time and quantity schedule of matenal. transpor. equipment, labour etc. The
sontractor shall also submit & statement of "Cash Flow” (as per theformat enclosed) Together with

methodology construction of each ftlem of work and obtain the approval ofthe Enginear-in-Charge prior

s actual commeancarment of work,
Revised programme of work in case of slippage | In case of slippage from the approved wark programme

at any stage, the contracior shall furnish revised programme (o make up the slippage within the
stipulated time schedule and obtain the approval of the Engmneer-in-Charge to the revised programme.
Such progress repart shall be submitted monthty (by 5 of each month) in the prescribed format in the
tendar documents.

Documentation - The contractor will prepare drawing(s) of the work as contruciesd and will supply ariginal
with three copies to the Engineer-in-Charge wha will verify and certify these drawings, finailly
Constructed drawing(s) shall then be prepared by the tontracior and supplied in triplicate along with a
microfilm in case of minor and major bridge and on tracing cloth in all other cases to theEngineer-in-
Charge for record and reféfence purpose,

- The contrator shall have to provida a ruled duplicate register at site named "Site order book™ [t shall bain

the cusiody of deparimental supervisory staff. The Engineer-in Charge or his authorized reprasentative
shall record their instructions in this book, which shall be noted by the contractor or his authorized
representative for eemplianca.
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If any itemof work s found to be substandard but the Enginner-in-Charge is of the opinicn that tha same
is structurally adequate and can be accepted st the reduce rate, then in such cases, the Engineer-in-
Charge shall have to submit proposable for appropriate reduction of rates supported by an analysis. in
justification thereof, through a letter to the Commissioner Concerned and obtain hisapproval
expeditioushy (ordinanty. within 15 days). The approved analysis along with orders of the Commissioner

shall have 1o be appended 1N the bils of the confractor.

SPECIAL CONDITIONS : f

Tabe insarted in the N.|. T of a particular work if found necessary in the interest of the work.

{Mote - Any such special special condition can not over ruls or be on contravention of the prescribed

clauses and conditions )

Agreement :

Execution of agreement. The tenderer whese tender has baen accepted (here In after refemred to as the
contractor,) shall produce an appropriate. if so required by the Commissioner and will executa tha
agresment In the prescribed form, within a fornight of the date of communication of the acceptance of
his tender by the dapartment Failure to be will result in the earnest money being forfetted to the Magr and
tender baing cancellad.

8.1.2(8) The contractor shall employ the following technical Staff, during the excution of wiork.

(i} One graduate engineer when the work to be executed s more than Rs. 25 lakhs
(i) One diploma engineer when the cost of work to be executed is from Rs. Slakhs o 25 lakhs

(b} The Technical Staff should be available at site and take instructions from the Engineer-<in-Charge or

other supervisory staff.

{e) Incase the contractor fails to employ the technical staff as aforesaid the Commissioner shall have the

right to takes swiable remedial measures.

id) The contractor ghall give the names and other details of graduate engimeer/diploma engineer to whom

hee intends to employ orwha is under employment with him, at the ime of agreamaent and slso give his
curriculum vitee.

(@) The contractor shall give a certificate 1o the effect that the graduate engineer'diploma engineer is

(f

g

{h}

Mok

exclusively in his amplayment.

Agraduate engineer or diploma engineer may lock afler more than coe work in the same Iocality but the
botal value of such works under him shall not exceed Rs, 100 lakhs in the casse of a graduate engineer
and Rs. 50 lakhs in the case of a diploma engineer

It shall not be necessary for the firmicompany whose cne of the pariner is a graduate engineer/diploma
enginear to employ ancther graduate engineerdiploma engineer subject o the conditions provided

undar8.1.2{a) (b)and ()
The Retired Assistant engineer whe is holding a diploma may be treated al par with a Graduate for the

oparation of the above clause.
Such Degree or Diploma engineer must be always available on works site on day to day basis and

actively supervise, instruct and guide the contracior's works force and also receve instructon form the
Departmental Engineers’Sub engineers.
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In casa the contractor fails 1o empioy the above technical staff or fails fo employ tecnical stafff
persannel 8s submitted by the contractar in Pre quaiification documents if pre available on work site and
of does not receive or comply the instructions of the Department Engineers, Commissioner shall
mmmm.mummm-ﬁmm If the default continues for
more than 4 weeks then such defaultcan be freate s "Fundamental Breah of Contract” and the contract
can be terminated and action shall be taken underclause 3
Conditions applicable for contract -

Allthe canditions of the tender natice will be binding on the contractors in addition to the conditions of the

contractin the prescribad form
Following documents annexed with this NLT. shall form an intagral part of the contract document

Annaxure. "A" Model Rules retating to labourwater supply aic,

Annexure -"B" Gnntra::lw;mwrmgum.
Annexure . “C"

{a)

{b)

Drawing (for buildings and Bridges)

{i) Site planfocation

(i) Plan, Cross section anﬁﬂe'ﬂﬁmalru:mmldra'mng, bar bending schedule ete.

{iii} Circuit wiring and plumbing drawing {for Buildings onky)

vl Founding and formation levels, for C. 0. Works

For road work - Indax plan and lacations of C. 0. Waorks with type of C.D. (H.P. box culvart, flushiraised.

Causeway, slab culvert/Bridge)
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ANNEXURE - "a"

MODEL RULES RELATING TO LABOUR, WATER SUPPLY AND SANITATION IN

LABOUR CAMPS

MNoles: These mode! rules are intended prienarily for labour camps, which are not of a parmanent nature They

(A)

(B)

lay down the minimum desirable standard which should be adhersd to standards in permanent or

semipearmanent labour camps should not be cbviously be lower than those for tempaoray camps.
Location : The camp should be located in elevated and well drained ground in the locality.
Labour huts to be constructed for one family of 5§ presons each. The loyout to be shown in the prescribed

skeich,
Hutting : The huts to be built of local material Each hut should provide at least 20 sgm. of living space.
Sanitary facilities : Latrines and urinals shall be provided at least 15 meters away from the nearest

quarters separately for man and women specially so marked on the following scale.
Latrines : Pit provided at the rate of 10 users or two families per scat. separate urinals as required as the

privy can also be used for this purpose.
Drinking Water - Adequate arrangement shall be made for the supply of drinking water. If practicable

fitered and chiorinated supplies shall be arenged when supplies are from intermittent sources
owverhead siorage tank shall be provided with capacity of five liters where the supply is o be made from e
well, it shall conform to the sanitary standard laid down in the report of the Rural Sanitation Committes.
The well should be at beast 30 meters away from any latrine or other source of population, If possible

hand pump should be installed for drinking water from well. The well should be effectively disnfected
once every manth and the quality of water should be got tested at the public Health Institufion betwaan

each work of disinfecting,
Bathing and Washing - Separate bathing and washing piace shall provided for men and women for

evary 25 persone in the camp. There shall be one gap and space of 2 sgm. washing and bathing. Proper

drainage for the wastewater shauld be provided.
Waste Disposal - (A) Dustbin shall be provided at suitable places in camp and the residents shall be

directed to throw all rubbish into these dusthin. The dustbins shall be prowvided with cover The. contents

shall ba removed every day and disposed off by trenching.

Medical facliities :

Every camp where 1000 or more persons reside shall be provided with whole time Doctor and
Dispensary If there are women in the camp, a whole time nurse Shall be amployed,

Every camp where less than 1000 but more than 250 persons reside shall be provided with Dispensary
and a part time Nurse/Midwife.

If there are less than 250 persons in any camp a First Aid Kit shall be maintained in-charge of whole time
persons, fralmned in FistAld

All the medical faciliies mentioned abve shall be for all residents in the camp including a depandent of

the warker, if any free of cost.
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Sanitary Staff - For each labour camp, there shall be qualified Sanitary Inspector and Sweeper should be

(1}

@

provided inthe foBowing scales:

For comps with strength over 200 but not exceeding 500 persons. One sweeper for every 75 persones
above tha fist 200 for which 3 sweapers shall be provided.

Forcamps with strenght over 500 persons one sweepes for every 100 persons above 1 st 500 for which &
swoepars should be provided

ANNEXURE - "B"
CONTRACTOR'S LABOUR REGULATIONS

The Contractor shall pay not less than fair wages to labourers by him in the work, Explanation.

(@)

()

eh

ia)

{a)

“Falr Weges” means wages whether for time or piece works as notified during the period of execution of
the works and where such wages have not been so natified the wages prescribed by the departmant in
whech the work is done.

The contractor shall not with standing the provision of any contract io the contrary. cause io be paid a fair
wage to labourers indireclly engaged on the work Ve any kabour engaged by his subcontractors in
connection with the said work a5 if laboures had been immediately employed by him.

In respect of all labour directly or indirectly employed on the works or the parformance of his contractor
the contractor shall comply with or cause to be complied with the Labour Act, in force.

Tha Commissioner shall have tha right to deduct from the money dua to the cantractor any sum required
or estimaled io be required for making good the less suffered by a worker or workers by reason of non-
fulfifment of the conditions of the contract for the benefit of the workers nonpayment of wages or of
deductions mode from his or their wages which ame not justified by their terms of contract on non

observance of reguiations
I he contractor shall be pnmarily kable for all peyments to be made under and for the obsarvance of the

regulations aforesaid without prejudices to his right to claim indamnity from his sub-contract.

The regulations aforesaid shall be deemed 1o be a part of this contract and any breach there of shall
be deemad to be a breach of this contract

ha contractor shall obtain a valid license under the Contract (Regulation and Abolition) Act. 1970 and
fules made there under by compenent authority from time to time before commencement of work, and
continug to have avalidi licensa until the completion of tha work,

Any failure to fulfill this requirement shall attract the penal provisions of this contract ariging out of the
recalled non-execution of the work assigned o the contractor,

ANNEXURE - "C"

Drawing (for buildings and Bridges)

() Site planflocation

{wl) Plan, Cross section and elevatin, structural drawing, bar bending schedule etc.
fvii}  Circuitwiting and plumbing drawing {for Buildings only)

(vl Founding and formation levels, alsa for ©.0, Works.
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(b For road work : Index plan and lications of C.D. Works with type of C.0. (H.P. box culvent flushiraised.
causeway, slab culvert’ Bridg with bench mark all levels and details of each.

“Attach Prints” N A.
Annexure - "D

Brief Specification for major items of the work of construcBonof ... ..
{Mention the ltems involved with details)
Annexure "E” (For percent rate tenders)

Sechedule of ltams,
StNo. | e EE.FFQL.‘ Description of itam Uinit Oty
1
F Attached
3
ele.

Note:  In case of any discrepancy in this table vis-a-vis the applicable 5.0 R. the provisions contained in the
applicable 5.0.R. Shall prevail,

Annexure "E” (For percent rate tenders)

Sechedule of ltems.
5.0.R. Items Na. Description of Rate in Rate in Amaunt in
A, {referance in any) Item Unit Gty Figure | Words Figure
1
2 Daleted
abc,
srraneneene N FIEUINE)
oo {0 words) |
{Use Seperate Shest)

Mate: Incase of any discrepancy in the rate written in figure and in word of any item the lesser rate of the two
shall be deamed to be the offered rate and amount of that item calcutated and corrected accordingly.
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ANNEXURE F
(Ravised from Bank Guarantss B}

{GUARANTEE BOND)
{IN lieu of performance Security Deposit)

{To be used by approved Schedubed bank)

In consideration of the Nagar Nigam having agreedtoexempt .,
oo (Hemein after called the contractor (5] from the demend under the terms and

conditions of an agreement dated ... .. . L, made between

T 1OF the work (Name of works) .
ﬁhminal"temallm!deMMmmt]nrmnﬂd&mﬂmmude
by the said contractors) of the terms and conditions contalned in the saig agraaments on production of a
bank Guarantee for Rs B U |+ >
{hereinafter referred to as” the bank {at the request of the said contractor (s} do here by undertake to pay
the Nagar Nigam an amount not exceeding R, ..., e SOENSE @MY l08s or

damage caused to or would be caused ta ar suffered by the Nagar Nigam by reasons of any breach by
the said contractor (s) ofthe barms or conditions contained in the said agreement.
e T s . o R SR o B da here by undertake to pay the amount due and
payable under this guarantee without any demur merely on demand from the Magar Nigam stating the
amaunt claimed s due by way of loss or damage caused 1o or would be caused o or suffersd by the
Nagar Nigam by reason of breach by said contractor (s) of any ofthe iBrms or conditions contained in the
said agrements or by reasons of the contractor (8} failure to perform the said agreement. Any such
demand mada on the hanhshlbemrrchswaasmgardﬁ the amount due and paybie by the bank undar
this Guarantee, Howere our liability under this Cuarantee shall be restrictad to an amount not
We undertake to pay to the Nagar Nigam any money $o demanded not with standing any dispute or
gdisputes raised by the contractor {8) in any suit or procesdings pending before any court or tribunal
redeting therelo, cur liability under this present being absoute and LNBguivocal.

The payment so made by us under this bond shell ba a valid discharge of our lability for payment thers
under and the contractor (s) shall have no claimagainst us for making such paymants.

W] s st b s fURther agree that the guarantes herein
contained shall remain in full force and affect during the period that would be taken for the performance
of said agreement and that itshall continue fo be anforce abie til 3l the dues o the Magar Nigam under or
by virtlue of the said agreemant hava been fuily paid and its claims satisfied or discharged or till the
Commissioner certified that the farms and conditions of the said agreement have baen fully #nd property
carmed out by the said contractor(s} and terms and conditions of the sald agreement have been fulty and
property camed out by the said contractor (8} and accourdingly discharged this Quarantee, unless a
demand to ciaim under this Guaranies is made On ug in writing on or bafore the (here indicate a date
which falls 9 months beyond tha due ofcomplationofthewerk) ...

we shail be discharges from all iabifty under the guarantes

VB () further agree with the Nagar Migam
that the Magar Nigam shall have the fullest liberty without our consent and with aut affecting in any
mannercur abligation here underto any of the terms and conditions of the said agreament or to exbend
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tarms and conditions relating to the said agreement and we shail not be relieved from our liability by reasons of
lwmmhﬂmwmmmumdbmemmnum[l}whr bamacie. actor contractor () or by
any such matter or thing what 5o ever which under the lay relating to suites would but for this pravision have effect
of so relieving us,

" 8. This guaraniee will not be discharged due to the change in the constitution of the Banks or the Contractor

(s)
7. We () . T e . lastiy under take not to revoke this
mmm hmrrm except with previcus cansent of the Nagar Migam writing /Dated the

(=) indicate the Nameofthe Bank......,..............



{1

(3

(i

(a)

(&)

(38)

ANNEXURE -G
SPECIAL CONDITIONS OF N.LT.
(Refaronce Clause B of NIT)

Additional parformance security (APS) shall be deposited by the successful bidder at the time if signing
of agreement when the bid amount is seriously unbalanced i. . less than the estimated cost by more
than 10% In such an event the successiul bidder will depasit the additional performance sacurity (APS)
totheextentof difference of 90% of the PAC and bid amount in the shape of FDR_ in favour of the
Commissionar before singing the agreement The same shall be refunded along with the normal 5. D.
after completion of the Work. If the contractor fails o complete the work or left the work incomplete, this
additional parformance Hm:ftythE}.ﬁhallenrHudhymumrtﬂmmmh
terminated and the action shall be taken accordance with clause 3 of the agreament In case the
tenderer’Contractor refuse to deposit Additional performance security (APS) then his bid will be
rejecied by the sanctioning authority and eamest money shall be forfeited.

If the tenderer, whose tender has been accepted, and after signing the agreemsant, (i) does not start
ragularactual physical tems of work within 25% (twenty five percent] of the time allowed for complation,
or bnormally slowdawn the work of (lil) abandons the work, or (iv) menrely goes on applying for extension
of fime, the Commissioner/Engineer in Charge shall serve a "show cause” nofice with details to tha
contractor in this regard and if the contractor does not reply. or if his reply is considered not satisfactary in
this regard and if the contractar does not reply. or if his reply, is considered not satisfactory (at the sole
discretion of the Commissiona/Engineer incharge), his eamest money and the performance security
money o the Bank Guarantee in this regard shall be forfeited in facyr of the Nagar Migam If the
contractor has committed a similar default on earier occasion (s) in previous three consecutive years
the contractor shall be debarred from participating in any fulure tender of any working in Nagas Nigam for

aperiod of 2 (two) years from the date of such order, by the authonty which had registered him/her.
Such ordars & action shall ba final bending and conclusne.

Detailed programme of Construction

Within 15 days of issue of order to start work, the contractor shall submit in the prescribed proforma a
detailed construction programme month wise mentioning start and completion of each item/event
involved in the due performance of the contract For contract mare than 10 Crores Contracior shall also

submii detailed programme month wiss for,
Materials procurement

Thair transport arrangement to wark site with details of No. of truck/fippers.
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Detailing of construction plants & agquipments.
Cash flow/revised Cash flow.
The contractor shall submit in the first week of each month & statement of "Target vis-a-vis actual

parformance” of each item/event with slippage. if any, mentioning reascns of slippage and proposal for
revised construction programms to complete the same in targeted date or validly extended date Fatlure
o submit this manthly statement for 4 (four) months can be treated as “fundamental Breach of Contract”

and can resull in invoking clause 3 of the conditions of contract.
Performance Guarantes :
The contractor shall also be responsibile for parformance of work carmied out by him for a period of 12

{Twelve) Month beyond the completion of work for which performance security has o be furnished by
him @ 5% (five percent) of amount of contract. For this purpose contractor has to submit to the
depariment @ Bank Guarantee of 5% amount of the value of work done on every running and final bill
payable to him. If contractor fails to submit bank guarantee of 5% amount of the gross bill, then 5%
amount of bill shall be deducted from his running and final bill payment. Howevre, the contractor can get
refund of such parformance cash security amount deducted if he submits appropriate bank guarantee

vaild for the period as stated above or 12 {Twehwe) month after aclual completicn.
if require, the Commissioner shall ask the confractor to extend the validity period of the Bank

Guarantea(s) for such period which he considers it proper and the contractor shall extend the vabdity
period of such Bank Guarantes accordingly. if the contractor fails to extend the pericad accordingly, the

Comméssioner shall encash the B.G, before the expiry of the validity period.
The contractor shall have to carry out all necessary "Rectification” of defects naoticed, caused due to any

reasons at his own cost within such reasonable perod mentioned in such communication notice from

the CommissionarEngineer in Change 1o him.
Failure of the contractor to rectify the defects properly in the given period, it shall be open far the

CommissionerEngineer in Charge to get the defect{s) rectified either departmeantally or through other
agency (without calling any tender ! quotation) and recover the actual cost plus 15% (fifteen percent) of
such cost from the contractor from any sum, in @ny from, and avaiiable with the department or can be

recovened as "Armeans of Land Revenueg®
After One years of completion of construction, Amount of available parformance Bank guarantee shall

be returned to the contractor subject to the satisfaction of the Executive Enginesr
Deleated

The performance guarantee will be in addition to the normal security io be deducied as per
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clause 1 of agreemant for the execution of contract,
The tenderericontractor shall give in advance authority letter(s) in favour of the Commissioner

authorizing him o get all Bank's Fixed Deposit receipts, Bank Guarantees {edther normal security
depasit and or for parformance security) to get these Bank receipts and Guarantee deeds varified and
gotconfirmed from concemed Bank. Itwill be only after getting such confirmation that the Commissioner
shall pay any amount accordingly or refund the equal amount for which BG submitted has been duly

varified and confirmead.
The contracior shall not remove minor minerel from borrow areas, quarries without prior payment of

Rovalty charges.
For Bituminous Road Works
Bitumen of required penetration grade or emubsion shall be procured the contractor directly from any or

gll of the Govt, 0dl Company viz. Indian Ol Company (I0CL), Hindustan Petroleurn (HPCL ) and Bharat

Petroleum Company (BPCL).
Itshall be obligatory on the cantractor to submit within one week of recaipt of Bitumen, eriginal first copy

of Bitumen invoice(s) (meant for the BuyenCustomer) (not other coples meant for Storage, Transporter
gic. et ) to the concermed Division ar Divisions and get the invoice duly stampad and see that suitable
antry is recorded by the Division ofits use with grade, quantity proposed to be used in particular contract
agreements (s} / Division, On the original invoice the contractor shall have towrite™ ... MT quantity or

Bitumen of this invoices is proposed to be used in agreement NO. ..o, O
............................ ot S e LS o e Qantity in agresment Mo,
i OF ey, OF i OF (other named) ULB in that ULB agreament No. ...

U | FPRERPRRRN -1 & 11+ ] i) -%-~-1) -

Contractor(s) shall also fumnish a certificate that "This is to certify that /We have submitted the original

and true bill{s) & | am responsible for its veracity”™
The Engineer in Charge there after shall countersuing the same and submit the invoice(s) and shall’

cause the same to be pholocopied and return the pholocopy duly cerified to the confractor. All
originals invoices shall be retaned by the Commissioner till the payments final bill, Thare after the
contractorshall return the attested photocopies of all invoices and take back the original invoices of

Bitumen.
The contractor shall have to install hot mex plant as per clause 5043 4 of MORTH specification 15 days

before starting of bituminous work nearer to the site of work, 50 as to maintain the temparature of hat
mixed materials atwork site as per MORTH norms, In case of failure in installing the hot mibe plant, it shall

be treated as breach of contract and penalty shall be imposed under agreament cluase 38
"Contractor shall submit the certficate of avaiability with him (Owned or leased or by procurement

against mobilization advances) regarding computerized hot mix plant, Sensor paver/machanical paver,
Vibratory Roller [for 50 mm or mare thickness of B MJ/D.B.M, {with M.5.5/5.0.8.C_ & B.C.)] and othar
plants and machineries duly certified by
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Executive Engineer or Equivalent officer, along with the EM.D. envelope, otherwise tender will be

disqualified while cpening.
mmmummmm.mmmxmmmmmmmm

road and another from end paint of the road describing the detadls of work as instructed by Engineer in

Charge at his costs.
hmmmmwmwmqrdhwmmn'meMﬂw

conditions shall prevail,
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SPECIAL CONDITION

In the event of withdrawing his/er after before the expiry of the pariod of validity of offer of failing to
execule the agreement as required by condition No 8 1.1 of the nolice inviting tender (N.1.T.) he/she wil
not be entitled to tender for this work in case of recall of tenders. In addition to forfeiture of hisfher eamast
maoney as per provisions of condition No. 4.7 and 8.1.1 of N.I T as may be applicable for the work, the
registering authority will demote the coniractorfirm for a period of one year If the tenderer has
committed & simitar default of earlier occasion(s) as will, then such demotion in registration will be

permanantly.
This special condition will supersede anything contrary 1o itin the tender documant.
Cess @ 1% (One percent) shall be deducted at scurce. From every bil of contractor by the

Commissioner under "Bullding and other construction for Waorkers Weitare, Cess ACT 1896"
It is mandatory for the contractor(s) to get himsefithemsaives registered with "C.G. Building and othar

construction Welfare Board® as soon as the work order is issued to him'them for the work amounting to
Rs. 10.00 (Ten) Lakhs and above and submit a copy of the same to the same to the concern Engineer in

Charge, herwise no payment will be made under the contract.
Coniractors are advised to go trough the Notice Inviting tenders & the tender/®QVBid Capacity

document thoroughly. Gertificates, annexures, enclosiifes as mentioned in the document will have o be
submitted by the tenders strictly in the prescribed format at the time of submission of TechnicalFinancial
w.ﬁﬁummﬁnmtﬁdhuaw for the work & his financial offer shall nol be opened and
no representation appeal or objection, what 80 ever in this regard shall be enteriained by the
department.




