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FORM'A’

NAGAR PALIK NIGAM/NAGAR PALIKA PARISHAD/NAGAR PANCHAYAT
PUBLIC WORKS DEPARTMENT

ISSUEA 10 S/ S,

Class of Contractor. .. E-Registration NO........cccoeereiineenn. Date.....ccvveveriennnn.

NaME Of WOrTK e e et e e e e e e e e e e e e s e enn e e e e e e aeee e e e e
Amount of Contract T T U
Amount of E.M. Rs. T TR
Cost of Tender Form Rs. RS, et

Vide MR, NO. & Date oo e
Time allowed for Completion ...
D=1 =N o o) o= o1 1a T N =T o o =1 PP

Nagar Nigam/Nagar Palika/Nagar Panchayat ...

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS
(Based on applicable Schedule of Rates)
General Rules and Direction for the Guidance of Contractors

1. Tenders must be invited for all works proposed to be given on contract unless the amount of
works proposed to be given on contract is Rs 50,000 or less. The N.I.T. shall be posted in public
places signed by the authority inviting the tenders.

N.L.T. will state the work to be carried out as well as the date for submitting and opening tenders
and the time allowed for carrying out the work, also the amount of earnest money to be
deposited with the tender and the amount of the security deposit to be deposited by the
successful tenderer & the percentage, if any to be deducted from bills, it will also state whether,
royalties and ground rents will be granted. Copies of the specifications, designs and drawings

and a schedule of items quantities and rates of the various description of work and any other

documents required in connection with the work signed for the purpose of identification by the
authority competent to approve the tender shall also be open for inspection by the contractor at
the office of the authority selling the tender forms during office hours.

Further that the schedule of items along with the quantities and rates payable shall be attached
to the tender documents and in the event of variation in rates given in such list with the
schedule of Rates the rates given in the S.0.R. approved by the competent authority shall
prevail.

2. In the event of the tender being submitted by a firm it must be signed separately by each
member thereof, in the event of the absence of any partner it must be signed on its behalf by a
person holding a power of attorney authorizing him to do so, such power of attorney should be
produced with the tender and it must disclose that the firm is duly registered under the Indian
partnership Act.
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Any person who submits a tender shall fill up above or below the S.O.R. specified in rule he is
willing to undertake the work. Only one rate of percentage above or below the S.O.R. on all the
scheduled terms shall be named. Tenders that propose any alteration in the work specified in
the said N.I.T. or in the time allowed for carrying out the work or which contain any other
conditions of any sort will be liable to rejection. No single tender shall include more than one
work but contractors who wish to tender for two or more works shall submit a separate tender
for each Tenders shall have the name and number of the work to which they refer written
outside the envelope.

The authority receiving tenders or his duly authorised assistant will open tenders in the
presence of any intending contractors who may be present at the time and will enter the amount
of the several tenders in a comparative statement in a suitable form. Receipts for earnest
money will be given to all tenders except those whose tenders are rejected and whose earnest
money is refunded on the day the tenders are opened.

The Officers competent to dispose of the tenders shall have right of rejecting all or any of the
tenders without assigning any reason thereof.

The receipt of a clerk for any money paid by the contractor will not be considered as any
acknowledgement of payment to the Commissioner/CMO authority selling the tender form and
the contactor shall be responsible for seeing that he procures a receipt signed by that authority
or any other person duly authorised by him.

The memorandum of work tendered for be filled in and completed before the tender form is
issued. If a form is issued to an intending tenderer without having been so filled in and
completed he shall request the office to have this done before he completes and delivers his
tender.

Tender for Works

I/'We hereby tender for the execution, of the work specified in under written memorandum within
time specified in such memorandum at

Percent below / above/at par with the applicable Schedule of Rates and in accordance in all
respects with the specifications, designs, drawings and instructions in writing referred to in rule
1 thereof and in clause 12 of the annexed conditions and with such materials as are provided
for by, and in all other respects in accordance with such conditions as far as applicable.

Memorandum

(2) NAME OF WOIK «..eeeie e e et e

(D) Cost Of WOrK pUtt0 TENAET . ..eeieiie e e e e e e e e aens

(o) I =E= T =T W 1 1014 ) PP

(d) Security depOSIt .. ...

(e) Percentage, if any to deducted from bills (Performance Gurantee) ..........cccceeeceviiveeeee e

(f) Time allowed for the work ..................... from the reckoned date including / excluding rainy season

(From 16th June to 15th October) (Delete whichever is not applicable.)
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Should this tender be accepted |/we hereby agree to abide by and fulfil all terms and provisions of the
said condition of the contract annexed hereto as far as applicable or in default, thereof to forfeit & pay
to the Nagar Nigam/Nagar Palika/Nagar panchayat or his successors in office the sums of money
mentioned in the said conditions. A separate sealed cover duly super scribed containing the sum of
RS. as earnest money the full value of which is to be absolutely
forfeited to the said Nagar Nigam/Nagar Palika/Nagar Panchayat or his successors in office without
prejudice to any other rights or remedies of the said Nagar Nigam/Nagar Palika/Nagar Panchayat or
his successors in office should I/we fail to commence the work specified in the above memorandum or
should I/'we not deposit the full amount of security deposit specified in the above memorandum, in
accordance with clause 1 of the said conditions of the contract, otherwise the said sum of Rs.
.................................... shall be retained by Nagar Nigam/Nagar Palika/Nagar Panchayat on
account of such security deposit as aforesaid or the full value of which shall be retained by Nagar
Nigam/Nagar Palika/Nagar Panchayat on account of the security deposit specified in clause 1 of the
said conditions of the contract.

Signature of witness to Contractor’'s Signature Signature of the Contractor before

submission of tender (with name and seal)

Dated the day of Dated the day of

The above tender is hereby accepted by me for and on behalf of the Nagar Palik Nigam/Nagar Palika
Parishad/Nagar Panchayat

Datedthe ...........ccieeiits dayof ..o, 20

Signature of the Officer by whom accepted
With designation and seal of office
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(a)

(b)

(c)

(d)

(e)

(f)

CONDITIONS OF CONTRACT
Definition

The contract means the documents, forming the notice inviting tenders and tender documents
submitted by the tenderer and the acceptance thereof including the formal agreement executed
between the Nagar Nigam/Nagar Palika/Nagar panchayat and the contractor.

In the contract the following expressions shall unless otherwise required by the context have the
meanings hereby respectively assigned to them: -

The expression “works” or “work” shall unless thereby mean something either in the subject or
context repugnant to such construction be construed and taken to mean the works or by virtue
of the contract contracted to be executed whether temporary or permanent and whether
original, altered, substituted or additional.

The “site” shall mean the land and/or other places on, into or through which work is to be
executed under the contract or any adjacent land path or street through which work is to be
executed under the contract or any adjacent land, path, or street which may be allotted or used
for the purpose of carrying out the contract.

The “Commissioner/CMO” means Commissioner/Chief Municipal officer of The Nagar
Nigam/Nagar Palika/Nagar panchayat and his successors in Office.

The “Officers/Engineer-in-Charge” means the Commissioner/CMO/Engineer as the case may
be who shall supervise and be in charge of the work and who shall sign the contract on behalf
of the Nagar Nigam/Nagar Palika/Nagar Panchayat.

“Competent Authority mean Commissioner/CMO, MIC/PIC, General Body/Parishad as the case
may be.

The term “Engineer-In Charge” means the Engineer of the Nagar Nigam/Nagar Palika/Nagar
Panchayat

Note: - “Words” importing the singular number include plural number and vice-versa,

SECURITY DEPOSIT

Clause1- The person whose tender may be accepted (hereinafter called the contractor which

expression shall unless excluded by or repugnant to the context include his heirs
executers, administrators representatives and assigns) shall permit Nagar Palik
Nigam/Nagar Palika Parishad /Nagar Panchayat at the time of making any payments to
him for the value of work done under the contract to deduct the security deposit as
under.

The Security Deposit to be taken for the due performance of the contract under the
terms & conditions printed on the tender form will be the earnest money plus a deduction
of 5 (Five) percent from the payment made in the running bills.
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Clause 2 -
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COMPENSATION FOR DELAY

The time allowed for carrying out the work, as entered in the tender form, shall be strictly
observed by the contractor and shall be deemed to be the essence of the contract and
shall be reckoned from the fifteenth day after the date on which the order to commence
the work is issued to the contractor, for a work where completion is up to 6 months

For works, for which the completion period is beyond six months: -

The period will be reckoned from the thirtieth day after the date on which the order to
commence the work is issued to contractor.

The work shall throughout the stipulated period of contract be proceeded with all due
diligence, keeping in view that time is the essence of the contract. The contractor shall
be bound in all cases, in which the time allowed for any work exceeds one month, to
complete 1/8th of the whole work before 1/4th of the whole time allowed under the
contract has elapsed, 3/8th of the work before 1/2 of such time has elapsed and 3/4th
of the work before 3/4th of such time has elapsed. In the event of the contractor failing
to comply with the above conditions, the Commissioner/CMO shall levy on the
contractor, as compensation an amount equal to: 0.5% (zero point five percent) of the
value of work (contract sum) for each week of delay, provided that the total amount of
compensation under provision of this clause shall be limited to 6% (six percent) of value
of work. (Contract sum)

Provided further that if the contractor fails to achieve 30% (thirty percent) progress in
1/2 (half) of original or validly extended period of time (reference clause 5 below) the
contract shall stand terminated after due notice to the contractor and his contract
finallised, with earnest money and or security deposit forfeited and levy of further
compensation at the rate of 10% of the balance amount of contract left incomplete,
either from the bill, and or from available security/performance guarantee or shall be
recovered as "Arrears of land revenue".

The decision of the Commissioner/CMO in the matter of grant of extension of time only
(reference clause 5 below) shall be final, binding and conclusive. But he has no right to
change either the rate of compensation or reduce and or condone the period of delay-
once such an order is passed by him (on each extension application of the contractor) it
shall not be open for a revision.

Where the Commissioner/CMO decides that the contractor is liable to pay compensation
for not giving proportionate progress under this clause and the compensation is
recommended during the intermediate period, such compensation shall be kept in
deposit and shall be refunded if the contractor subsequently makes up the progress for
the lost time, within the period of contract including extension granted, if any failing which
the compensation amount shall be forfeited in favour of the Nagar Nigam/Nagar
Palika/Nagar Panchayat.



Action when the work is left incomplete abandoned or delayed beyond the
time limit permitted by the Commissioner/CMO

Clause 3:-

@

The Commissioner/CMO may terminate the contract if the contractor causes a fundamental
breach of the contract.
Fundamental breach of contract shall include, but not be limited to, the following: -

The contractor stops work for four weeks, when no stoppage of work is shown on the current
programme or the stoppage has not been authorised by the Commissioner/CMO.

The Commissioner/CMO gives notice that failure to correct a particular defect is a
fundamental breach of contract and the contractor fails to correct it within reasonable period
of time determined by the Commissioner/CMO in the said notice.

The contractor has delayed the completion of work by the number of weeks [12 (Twelve)
weeks] for which the maximum amount of compensation of 6% of contract sum is exhausted.
If the contractor has not completed at least thirty percent of the value of construction work
required to be completed in half of the completion period (Including validly extended period if
any).

If the contractor fails to appoint the technical staff and if appointed do not function properly for
4 weeks even after due written notice by the Commissioner/CMO.

If he violates labour laws.

If the Contractor fails to set up field laboratory * with appropriate equipments, within 30 day
from the reckoned date. (* for each contract valued more than Rupees 3 crores)
Any other deficiency which goes to the root of the contract Performance

If the contract is terminated, the contractor shall stop work immediately, make the site safe and
secure and leave the site as soon as reasonably possible.

The Commissioner/CMO shall cause recording and checking of measurements of all items of
work done (taking in to account quality and quantity of items actually executed) and prepare the
final bill after adjusting all pervious outstanding dues. Such recording of measurements shall be
done after due notice regarding time and date of recording measurement and directing the
contractor to either remain present himself or his authorised representative so as to satisfy
himself that the recording of measurement is just and proper. Failure on his parts either to
attend and or refusing to acknowledge the measurement so recorded in the department
measurement book, shall be at his sole risk and responsibility.

In addition to the provision contained in clause 2 above the Commissioner/CMO shall forfeit the
earnest money and or security deposit and further recover/deduct/adjust a compensation @
10% (ten percent) of the balance value of work left incomplete either from the bill, and or from
available security/performance guarantee or shall be recovered as "Arrears of land revenue"

Power to take possession of or require removal of Materials Tools
and Plants or sale of Contractor’s Plants etc

Clause 4: In any case in which any of the powers, conferred upon the Commissioner/CMO by

clause - 3 hereof shall have become exercisable and the same shall not be exercised,
the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and
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Clause 5

5.1-
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such powers shall notwithstanding be exercisable in the event of any future case of
default by the contractor for which by any clause or clauses hereof he is declared liable
to pay compensation shall remain unaffected. In the event of the Commissioner/CMO
putting in force either of the power clause 3 vested in him under the preceding clause he
may, if he so desires, take possession of all or any tools, plant materials, and stores in
or upon the works, or the site thereof or belonging to the contractor or procured by him
and intended to be used for the execution of the work or any part thereof paying or
allowing for the same in account at the contract rates, or in case of these not being
applicable, at current market rates to be certified by Commissioner/CMO, whose
certificate thereof shall be final; otherwise the Commissioner/CMO may by notice in
writing to the contractor or his clerk of the works foreman or authorised agent require
him to remove such tools plant, materials or stores from the premises (within a time to
be specified in such notice) and in the event of the contractor failing to comply with any
such requisition, the Commissioner/CMO may remove them at the contractors expense
sell them by auction or private sale on account of the contractor & at his risk in all
respects and the certificate of the Commissioner/CMO as to the expense of any such
removal and the amount of the proceeds and expense of any such sale shall be final
and conclusive against the contractor.

EXTENSION OF TIME

If the Contractor shall desire an extension of time for completion of work on ground of his
having been "UNAVOIDABLY" hindered in its execution or on any other ground, he must
apply giving all and complete details of each of such hindrances or other causes in
writing, to the Commissioner/CMO positively within 15 days of occurrence of such
hindrance(s) and seek specific extension of time (period from ................... 1 (o JORUUUU )

In case the grounds shown by the contactor are reasonable, the
Commissioner/CMO shall be competent to grant the extension himself :-

Once the Commissioner/CMO/Competent Authority has decided the case of
extension of time with reference to the particular application of the contractor, it will not
be competent for them to review/change such a decision later on. However, the
Competent Authority and the Commissioner/CMO shall give the contractor an
opportunity to be heard (orally and or in writing), before taking any final decision either of
granting extension of time or permitting the contractor to complete the work by the
delayed date (under clause 2 of the contact) or before refusing both. Provided further
where the Commissioner/CMO has recommended grant of extension of particular time
under clause 5.1 of the contract or has refused to recommend extension of time but has
recommended permitting the contractor for delayed completion, (clause 2) the contractor
shall continue with the work till the final decision by Commissioner/CMO/Competent
Authority.

Failure on the part of the contractor for not applying extension of time even within 30
days of the cause of such an hindrance, it shall be deemed that the contractor does not



5.2

desire extension of time and that he has "Waived" his right if any, to claim extension of
time for such cause of hindrance. Once the Commissioner/CMO/Competent Authority
has heard (oral and or in writing) the contractor on this subject matter of extension of
time and if Commissioner/CMO/Competent Authority fails to communicate his decision
within a period of 30 days of such hearing, it shall be deemed that the contractor has
been granted extension of time for the period as applied by him.

Compensation Events: - Compensation Events for consideration of extension of time
without penalty.
The following mutually agreed Compensation Events unless they are caused by the contractor

would be applicable;

The Commissioner/CMO does not give access to a part of the site.

The Commissioner/CMO modifies the schedule of other contractor in a way, which affects the
work of the contractor under the contract.

The Commissioner/CMO orders a delay or does not issue drawings, specification or instructions
/decisions/approval required for execution of works on time.

The Commissioner/CMO instructs the contractor to uncover or to carry out additional tests upon
work, which is then found to have no defects.

The Commissioner/CMO gives an instruction for additional work required for safety or other
reasons.1

The advance payment and or payment of running bills (complete in all respect) are delayed.
The Commissioner/CMO unreasonably delays issuing a Certificate of Completion

Other compensation events mentioned in contract if any

FINAL CERTIFICATE:

Clause 6 - On completion of the work the contractor shall be furnished with a certificate by the

Commissioner/CMO (hereinafter called the Commissioner/CMO) of such completion in the
form appended at the end, but no such certificate shall be given, nor shall the work be
considered to be complete until the contractor shall have removed from the premises on which
the works shall be executed, all scaffolding surplus materials and rubbish, and cleaned off the
dirt from all wood-work, doors windows walls, floors or other parts of any building in upon or
about which the work is to be executed or of which he may have had possession for the
purpose of the execution there of nor until the work; shall have been measured by the
Engineer-in-Charge whose measurements shall be binding and conclusive against the
contractor. If the contractor shall fail to comply with the requirements of this clause as to
removal of scaffolding surplus materials and rubbish and cleaning of dirt on or before the date
fixed for the completion of the work, the Engineer-in-Charge may, at the expense of the
contractor remove such scaffolding, surplus materials and rubbish and dispose of the same as
he thinks fit and clean off such dirt as aforesaid and the contractor shall forthwith pay the
amount of all expenses so incurred, and shall have no claim in respect of any such scaffolding
or surplus materials as aforesaid, except for any sum actually realised by the sale thereof.
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PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARDED AS ADVANCES:

Clause 7 - No payments shall ordinarily be made for work estimated to cost less then Rs. 1,000/-
(Rs. One Thousand) till after the whole of the works shall have been completed and certificate
of completion given but if intermediate payment during the course of execution of works is
considered desirable in the interest of works, the contractor may be paid at the discretion of
the Commissioner/CMO But in the case of works estimated to cost more then rupees one
thousand, the contractor shall on submitting the bill therefore be entitled to receive a monthly
payment proportionate to the part thereof then approved by the Engineer - in -charge and
passed by Commissioner/CMO whose certificate of such approval and passing of the sum so
payable shall be final and conclusive against the contractor. But all such intermediate
payments shall be regarded as payments by way of advance against the final payment for
works actually done and completed and shall not preclude the requiring of bad unsound and
imperfect or unskillful work to be removed and taken away and reconstructed or erected or be
considered as an admission of the due performance of the contract or any such part thereof, in
any respect, or the accruing of any claim, nor shall it conclude determine, or affect in any way
the powers of the Commissioner/CMO under these conditions or any of them as to the final
settlement and adjustment of the accounts or otherwise or in any other way vary or affect the
contract. The final bill shall be submitted by the contractor within one month of the date fixed
for completion of the work, otherwise the Engineer -in-charge’s certificate of the measurement
and of the total amount payable for work accordingly shall be final and binding on all parties.

Clause 8 - Bills to be submitted monthly:

"A bill shall be submitted by the contractor by 15th day of each month for all works executed
by him till the end of previous month less the gross amount received by him till the last
previous month. This bill must be supported by records of detail measurement of quantities of
all executed items of work along with true copies of record and result of all tests conducted in
the previous month (date wise). The Commissioner/CMO shall take or cause to be taken the
requisite measurement for purpose of having the same verified/checked by the sub
Engineer/Assistant Engineer Commissioner/CMO concern for quantity, quality and
specification and examining all the "test results" and record the same in the Departmental
measurement, book. Based on above record measurement bill shall be corrected /prepared
afresh. The contractor shall sign the measurement and the bill. The Commissioner/CMO shall
pay running bills by 25" day of the month subject to availability of the funds If the contractor
fails to submit, the bill on or before the day prescribed, the Commissioner/CMO after waiting
for another 15 days shall depute a subordinate to measure the said work in the presence of
contractor and or his authorised Engineer/Representative, whose counter signature to the
measurement recorded with quantity and quality remark will be sufficient proof for acceptance
of the same and shall be binding on the contractor

All such running bill payments are by way of "Advances" and shall be subject to final
adjustment.

Clause 9 - BILLS TO BE ON PRINTED FORMS:

The contractor shall submit all bills on printed forms to be had on application at the office of the
Engineer- in -charge, and the charges in the bills shall always be entered at the rates specified
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in the tender or in the case of any extra work ordered in pursuance of these conditions, and not
mentioned or provided for in the tender at the rates hereinafter provided for such work.

The deduction or addition as the case may be of the percentage will be calculated on the
amount of the bill for the work done, after deducting the cost of materials supplied
departmentally at rates specified in the agreement.

Clause 10 - RECEIPTS TO BE SIGNED BY PARTNERS OF PERSONS HAVING AUTHORITY TO
DO SO:

Receipts for payments made on account of a work when executed by a firm must also be signed
by the several partners, except where the contractors are described in their tender as a firm in
which case the receipt must be signed in the name of-the firm by one of the partners, or by
some other person having authority to give effectual receipt for the firm.

CLAUSE 11 Reimbursement/Refund on Variation in Prices of Materials / P. O. L. and Labour Wages,
only for the works contract value more then Rs.3 Cr.

Price Adjustment: -

(A) Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials, POL, in accordance with the following principles and procedure and as per formula
given below.

Note: -  Price adjustment shall be applicable from reckoned date and upto validly extended period

under clause 5.1 above but shall not apply to the period when, work is carried out under
clause 2 above.

(B) The price adjustment shall be determined during each month from the formula given in the
hereunder.
©) Following expressions and meanings are assigned to the work done during each month:

To the extent that full compensation for any rise or fall in costs to the contractor is not
covered by the provisions of this or other clauses in the contract, the unit rates and prices
included in the contract shall be deemed to include amounts to cover the contingency of such
other rise or fall in costs.

The formula (e) for adjustment of prices are: -

R= Total value of work done during the month. It would include the amount of secured advance
granted, if any, during the month, less the amount of secured advance recovered, if any during
the month. It will exclude value for works executed under variations for which price adjustment
will be worked separately based on the terms mutually agreed.

Adjustment for labour component

(i) Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance
with the following formula:

Vi = 0.85 x P4/100 x R x (L; —Lo)/Lo

Vi = increase or decrease in the cost of work during the month under consideration due to
changes in rates for local labour.

Lo = the consumer price index for industrial workers at the town nearest to

the site or work as published by Labour Bureau, Ministry of Labour, Govt. of India. on
the date of inviting tender

L = The consumer price index for industrial workers at the town nearest to the site of work
for the month under consideration as published by Labour Bureau, Ministry of Labour,
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P

Government of India.
Percentage of labour component of the work.

Adjustment for cement component
Price adjustment for increase or decrease in the cost of cement procured by the contractor
shall be paid in accordance with the following formula;

(ii)

Ve
Ve

Co

Ci

Pc

0.85 x P/100 x R x (Ci —Co)/Co

increase or decrease in the cost of work during the month under consideration due to
changes in rates for cement

The all India wholesale price index for cement as published by the Ministry of Industrial
Development, Government of India, New Delhi.

on the date of inviting tender

The all India average wholesale price index for cement for the month under

consideration as published by Ministry of Industrial Development, Govt. of India, New Delhi.

Percentage of cement component of the work.

Adjustment for steel component

(iii)

Vs
Vs

So

Ps

Price adjustment for increase or decrease in the cost of steel procured by the Contractor shall
be paid in accordance with the following formula;

0.85 x P¢/100 x R x (S;— S)/So

increase or decrease in the cost of work during the month under

consideration due to changes in the rates for steel.

The all India wholesale price index for steel (Bar and Rods) as published by the Ministry
of Industrial Development, Government of India, New Delhi. on the date of inviting
tender

The all India average wholesale price index for steel (Bar and Roads)

for the month under consideration as published by Ministry of Industrial Development,
New Delhi.

Percentage of steel component of the work.

Note:- for the application of this clause, index of Bars and Rods has been to represent steel group.
Adjustment of bitumen component
Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance

with the following formula;

(iv)

Vi
5

Bo
Bi

Po

0.85 x Pp/1 00 x R x (B; —By) / By

Increase or decrease in the cost of work during the month under consideration due to
changes in rates for bitumen.

The official retail price of bitumen at the IOC depot at nearest centre on the date of
inviting tender.

The official retail price of bitumen of IOC depot at nearest center for the 15th day of the
month under consideration.

Percentage of bitumen component of the work.

Adjustment of POL (fuel and lubricant) component
Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be paid in
accordance with the following formula;

(v)

Vi
Vi

Fo

F
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0.85 x P/100 x R x (F; — Fo)/Fy

Increase or decrease in the cost or work during the month under

consideration due to changes in rates for fuel and lubricants.

The official price of High Speed Diesel (HSD) at the existing

consumer Diesel pumps out let at nearest center on the date of inviting tender
The official retail price of HSD at the existing consumer pumps of



IOC at nearest center for the 15th day of month under consideration.
Ps = Percentage of fuel and lubricants component of the work.
Note: -For the application of this clause, the price of High speed Diesel Qil has been chosen to
represent fuel and lubricants group.

Adjustment of Other Materials Component

(vii)  Price adjustment for increase or decrease in cost of local materials other than Cement, steel,
Bitumen and POL procured by the contractor shall lay in accordance with the following formula;
Vi = 0.85 x P, /100 X R x (M; — Mg)/Mq
Vi = Increase or decrease in the cost of work during the month under
consideration due to changes in rates for local materials other than cement, steel,
bitumen and POL.

Mo = The all India wholesale price index (all commodities) as published by the Ministry of
Industrial Development, Govt. of India, New Delhi. on the date of inviting tender
M, = The all India Wholesale price index (all commodities) for the month under consideration
as published by Ministry of Industrial Development, Govt. of India, New Delhi.
Pm = Percentage of local material component (Other than cement, steel, bitumen and POL) of
the work.
The following percentages will govern the price adjustment for the entire contract:
Sl. Components For road For Building For bridge
No.
1 Lbour- P; 25% 35% 30%
2 | Cement—P, 5% 10% 25%
3 | Steel - P, 5% 10% 25%
4 | Bitumen — Py 10% - -
5 | POL - Py 10% 10% 10%
6 | Other materials - P, 45% 35% 10%
100% 100% 100%
Total: -

Note :-If in the execution of contract for Road works use of certain material(s) is/are not involved (Viz

cement, steel, Bitumen etc.), then the percentage of other material-Pm shall be increased to that extent

Example: - Say in a contract of roadwork steel is not required (Ps-5%).Pm shall become 45%+5%=50%
Or

Say cement & steel not required then Pm shall become 45%+5%+5%=55% and so on

Work to be executed in Accordance with Specification, Drawing, Order, etc.:

Clause 12: The contractor shall execute the whole and every part of work in the most substantial and
workman like manner, and both as regards materials and otherwise in every respect in strict
accordance with the specifications. The contractor shall also conform exactly fully and
faithfully to the designs, drawings and instructions in writing relating to the work signed by the
Engineer-in-charge and lodged in his office and to which the contractor shall be entitled to
have access at such office or on the site of the work for the purpose of inspection during
office hours and the contractor shall, if he so requires, be entitled at his own expense to take
or cause to be made copies of the specifications, and of all such designs, drawings and
instructions as aforesaid. MORTH/IRC specifications for road and bridges, specifications for
rural roads and other I.LR.C. publications and their manual, latest CPWD specifications/I.S.I.
codes for buildings or special specifications whenever enclosed separately shall apply in the
case of any variance the following:-

Order of Precedence Shall Prevail:-

1. Specifications as per NIT.
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2. Specifications as per S.O.R.

3 MORTHY/IRC specifications for road and bridges, Specifications for rural roads and other |.R.C.
Publications and their manual, latest CPWD specifications/I.S.I. codes for buildings or special
specifications whenever enclosed separately

4 Mode of measurements for building shall be as provided in the S.O.R. applicable to the
contract. Where such mode of measurement is not specified in the S.O.R. it shall be done as
per |.S.I. Code of building measurement. However if any mode of measurement is specifically
mentioned in the N.I.T. the same will get precedence over all the above.

Clause 12 -A: In respect of all bearings, hinges or similar part intended for use in the superstructure of
any bridge, the contractor shall, whenever required, in the course of manufacture, arrange and
afford all facilities for the purpose of inspection and test of all or any of the part and the material
used therein to any officer of the Directorate of inspection of the Ministry of works production
and supply of the Government of India and such bearings, hinges or similar parts shall not be
used in the superstructure of any bridge except on production of a certificate of acceptance
thereof from the Directorate of inspection. All inspection charges will be payable by the
contractors. (This clause may be struck off if the tender is not for bridgework).

Variations

Clause 13 - Additions, Alterations in Specifications and Designs.

The Commissioner/CMO shall have power to make any alterations in, omissions from,
additions to, or substitutions for, the original specifications, drawings, designs and instruction,
that may appear to him to be necessary or advisable during the progress of the work, and the
contractor shall be bound to carry out the work in accordance with any instruction which may be
given to him in writing, signed by the Commissioner/CMO and such alterations, omissions,
additions or substitution shall not invalidate the contract and any altered, additional or
substituted work, which the contractor may be directed to do in the manner above specified as
part of the work; shall be carried out by the contractor on the same conditions in all respects on
which he agreed to do the main work and at the same rates as are specified in the tender for
the main work, provided the total value of all such increased or altered or substituted work does
not exceed 25% of the amount put to tender inclusive of contractor percentage. if such value
exceeds 25% it shall be open to the contractor either to determine the contract or apply for
extension.

Note: - Such additions, alterations, substitution, shall have to be within the Scope of work tendered for
Rates for works not in schedule of rates

If during the course of execution, where it is found necessary that certain item/items of work
not provided for in the S.0O.R. required to be carried out then the Engineer-in-Charge shall
identify such item / items including approximate quantity of the contract and ask the
contractor to submit his rates in writing supported by the requisite data within a period of 7
days. The Engineer-in-Charge shall obtain approval/ modification of the proposed rate from
the Competent Authority after recommendation of Commissioner/CMO and communicate
the same within a period of 4 weeks to the contractor, in case the contractor agrees to the
above rates as fixed by the Competent Authority then they shall form a part of
supplementary schedule of the contract agreement .If the contractor does not agree to the
rate of the Competent Authority then it shall be open for the Commissioner/CMO to get the
work executed through any other agency. The contractor will not however be entitled to any
compensation due to delay or hindrance or loss of profit accruing on account of this extra
work executed by alternative agency.

If the contractor commences non-schedule work or incur expenditure in regard thereto
before the rates shall have been determined by the Competent Authority, then he shall be
entitled for payment for the work done as decided by the Competent Authority. the decision
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of the Competent Authority shall be final. Such a decision shall be given by the Competent
Authority. Within a period of 30 (Thirty) days and it shall be open to the contractor not to
continue that item further. In such an event that item shall be got executed by other agency
at such an approved rate by Competent Authority Contractor may either determine his
contract if variations exceeds 10 (Ten) % of the Administrative approval, or may apply for
extension.

Extension of time in consequence of variations

The time for the completion of work shall be extended in proportion of the variation of the
work bear to the original contract work and certificate of Commissioner/CMO shall be
conclusive as to such proportion.
NO CLAIM TO ANY PAYMENT OR COMPENSATION FOR ALTERATION IN OR
RESTRICTION OF WORKS:

Clause 14 - If at any time after the execution of the contract documents, the Commissioner/CMO
shall for any reason whatsoever require the whole or any part of the work as specified in the
tender to be stopped for any period or shall not require the whole or part of the work to be
carried out at all or to be carried out by the contractor he shall give notice in writing of the fact to
the contractor who shall there upon suspend or stop the work totally or partially, as the case
may be.

If any such case, except as provided hereunder, the contractor shall have no claim to any
payment or compensation what so ever on account of any profit or advantage which he might
have derived from the execution of the work in full, but which he did not so derive in
consequence of the full amount of the work not having been carried out, or on account of any
loss that he may be put to on account of materials purchased or for unemployment of labour
recruited by him. He shall not also have any claim for compensation by reason of any alteration
having been made in the original specifications, drawing, designs and instructions, which may
involve any curtailment of the work as originally contemplated. Where, however, materials have
already been purchased or agreed to be purchased by the contractor shall be paid for such
materials at the rates determined by the Commissioner/CMO, provided they are not in excess of
requirement and of approved quality and / or shall be compensated for the loss, if any that he
may be put to, in respect of materials agreed to be purchased by him, the amount of such
compensation to be determined by the Commissioner/CMO whose decision shall be final. If the
contractor suffers any loss on account of his having to pay labour charges during the period
during which the stoppage of work has been ordered under this clause, the contractor shall, on
application be entitled to such compensation on account of labour charges as the
Commissioner/CMO, whose decision shall be final, may consider reasonable provided that the
contractor shall not be entitled to any compensation on account of labour charges, if in the
opinion of the Commissioner/CMO, the labour could have been employed by the contractor
elsewhere for the whole or part of the period during which the stoppage of the work has been
ordered as aforesaid.

If the total duration of suspension of the work is more than the six months, then this suspension
of the work will be considered as permanent stoppage of the work, and the contractor can
determine the contract, if he so desires.

ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK:

Clause 15 -If at any time before the security deposit is refunded to the contractor, it shall appear to the
Commissioner/CMO or his subordinate in charge of the work, that any work has been executed
with unsound, imperfect or unskillful workmanship or with material of inferior quality or that any
materials or articles provided by him for the execution of the work are unsound, or of a quality
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inferior to that contracted for, or are otherwise not in accordance with the contract, it shall be
lawful for the Commissioner/CMO to intimate this fact in writing to the contractor and then
notwithstanding the fact that the work, materials or articles complained of may have been
Inadvertently passed, certified and paid for contractor shall be bound forthwith to rectify, or
remove and reconstruct the work so specified in whole or in part, as the case may require, or if
so required, shall remove the materials or articles so specified and provide other proper and
suitable materials or articles at his own proper charge and cost, and in the event of his failing to
do so with in a period to be specified by the Commissioner/CMO in the written intimation
aforesaid ,the contractor shall be liable to pay compensation at the rate of one percent on the
amount of contract put to tender every day not exceeding ten days, during which the failure so,
continues and in the case of any such failure the Commissioner/CMO may rectify or remove
and, re-execute the work or remove and replace the materials or articles complained of as the
case may be at the risk and expense in all respects of the contractor. Should the
Commissioner/CMO consider that any such inferior work or materials as described above may
be accepted or made use of it shall be within his discretion to accept to the same at such
reduced rates as he may fix therefore

WORK TO BE OPEN FOR INSPECTION-CONTRACTOR OR RESPONSIBLE AGENT
TO BE PRESENT:

Clause 16-All work under or in course of execution or executed in pursuance of the contract shall at all
time be open to the inspection and supervision of the Commissioner/CMO and his subordinates
and the contractor shall at all time during the usual working hours, and at all other times at
which reasonable notice of the intention of the Commissioner/CMO or his subordinate to visit
the work shall have been given to the contractor, either himself be present to receive orders and
instruction or have a responsible agent duly accredited in writing present for that purpose.
Orders given to the contractor’s agent shall be considered to have the same force as if they had
been given to the contractor himself.

NOTICE TO BE GIVEN BEFORE WORK IS COVERED UP:

Clause 17 -The contractor shall give not less than five days notice in writing to the Commissioner/CMO
or his subordinate in charge of the work before covering tip or otherwise placing beyond the
reach of measurement any work in order that the same may be measured, and correct
dimensions thereof be taken before the same is so covered up or placed beyond the reach of
measurement, any work without the consent in writing of the Commissioner/CMO or his
subordinate in charge of the work and if any work shall be covered up or placed beyond the
reach of measurement without such notice having been given or consent obtained, the same
shall be uncovered at the contractors expenses, or in default thereof, no payment or allowance
shall be made for such work or the materials with which the same was executed.

Clause18-_CONTRACTOR LIABLE FOR DAMAGE DONE AND FOR IMPERFECTIONS AFTER

CERTIFICATE OF COMPLETION

If the contractor or his work people or servants shall break, deface injure or destroy any part of
building in which they may be working or any building, road, road curbs, fences, enclosures,
water pipes, cables drains, electric or telephone posts or Wires trees grass or grassland or
cultivated ground continuous to the premises on which the work or any part of it is being
executed, or if any damage shall happen to the work while in progress, from any cause
whatever, or any imperfections become apparent ,the contractor shall make good the same at
his own expense or in default, the Commissioner/CMO may cause the same to be made good
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by other workmen and deduct the expense of which certificate of the Commissioner/CMO shall
be final) from any sums that may be then or at any time thereafter, may become due to the
contractor or from his security deposits, or the proceeds of sale thereof or of a sufficient portion

thereof.

Clause 19 -

Clause 20 -
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CONTRACTOR TO SUPPLY PLANT, LADDERS, SCAFFOLDING, ETC.:

The contractor shall supply at his own cost materials (except such special materials if
any, as may in accordance with the contractor be supplied from the Commissioner/CMO
’s Stores) plants, tool, appliances, implements, ladders, cordage, tackle, Scaffolding and
temporary work requisite for the proper execution the work whether original, or altered or
substituted, and whether included in the specification or other documents forming part of
the contractor referred to in these condition or not or which may be necessary for the
purpose of satisfying or complying with the requirement of the Commissioner/CMO as to
any matter as to which under these conditions he is entitled to be satisfied, or which he
is entitled to require together with carriage there for to and from the work. The contractor
shall also supply without charge requisite number of persons with the means and
materials necessary for the purpose of setting out works, and counting, weighing&
assisting in the measurement or examination at any time and from time to time of the
work, or materials. Failing his so doing the same may be provided by the
Commissioner/CMO at the expenses of the contractor and the expenses may be
deducted from any money due to the contractor under the contract, or from his security
deposit or the proceeds of sale thereof, or of a sufficient portion thereof.

Contractor is liable for damages arising from non-provision of lights fencing etc. The
contractor shall also provide at his own cost except when the contract specifically
provides otherwise and except for payments due under clause all necessary fencing and
lights required to protect the public from accident and shall be bound to bear the
expenses of defence of every suit, action or proceedings at law that may be brought by
any person for injury sustained owing to neglect of the above precautions & to pay any
damage and costs which may be awarded in any such suit, action or proceedings to any
such person or which may with the consent of the contractor be paid to compromise any
claim by any such person.

COMPENSATION UNDER SECTION 12 SUB-SECTION (1) OF THE WORKMAN’S
COMPENSATION ACT 1923:

In every case in which by virtue of the provisions of section 12 sub-section (1) of the
workman’s compensation Act 1923 Commissioner/CMO is obliged to pay compensation
to a workman employed by the contractor in execution of the works and will recover from
the contractor the amount of compensation so paid Commissioner/CMO shall be at
liberty to recover the amount or any part there of by deducting it from the security
deposit or from any sum due by Commissioner/CMO to the contractor whether under
this contract or otherwise. Commissioner/CMO may not be bound to contest any claim
made against them under section - 12 sub-sections (1) of the said Act except on the
written request of the contractor and upon his giving to Commissioner/CMO full security
for all cases for which Commissioner/CMO might become liable in consequence
contesting such claim.

LABOUR:



Clause 21 - The contractor should get himself registered under contract - labour regulations and

abolition Act 1970 including its amendments after getting a certificate from the principal
employer.

Clause 22 - Labour below the age of 14 years - No labour below the age of 14 years shall be

employed on the work.

FAIR WAGE:

Clause 23 - The contractor shall pay not less than fair wage to labour engaged by him on the work.

Explanation -

(a)

(b)

(c)

(d)

(e)

(f)

Fair wage’ means wage(s) whether for time or piece work notified during the period of execution
of contract for the work and where such wages have not been so notified, the wages prescribed
by the revenue Commissioner/Collector for that period

The contractor shall, notwithstanding the provisions of any contract to the contrary cause to be
paid a fair wage to labourers indirectly engaged on the work including any labour engaged by
his sub-contractors in connection with the said work, as if the labourers had been immediately
employed by him.

In respect of labour directly or indirectly employed on the work for the performance of the
contractors part of this agreement the contractor shall comply with or cause to be complied with
the Labour Act in force.

The Commissioner/CMO shall have the right to deduct, from the moneys due to the contractor,
any sum required or estimated to be required for making good the loss suffered by a worker or
workers by reasons of non-fulfiiment to the conditions of the contract for the benefit of the
workers non payment of wages or deductions made from his or their wages, which are not
justified by the terms of the contract or non observance of the regulations.

The contractor shall be primarily liable for all payments to be made under and for observance of
the regulations afore said with out prejudice to his right to claim indemnity from his sub-
contractors.

The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a breach of this contract.

Subletting of works

Clause 24 :- The contract may be rescinded and security deposit forfeited, for subletting the work

beyond permissible limits as per clause 7.1 of appendix 2.10 or if contractor becomes
insolvent: -

"Note : Such subletting/assignment shall not be made to any other Contractor registered in

Class Al to A5 Category in the Public Works Department of Chhattisgarh or in similar
Category in other Deptt. of the State or in other organization or Agency (Class with
about similar financial capacity) by whatever name these are called."
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24.1

24.2

24.3

The contract shall not be assigned or sublet without prior sanction of the authority who has
accepted the tender in writing. And if the contractor assign or sublet his contract, for more than
permissible limits as per clause 7.1 of appendix 2.10 or attempt to do so, or become insolvent
commence any insolvency proceedings or make any composition with his creditors, or attempt
to do so or if any gratuity, gift, loan, perquisite, reward of and advantage pecuniary or
otherwise, shall either directly or indirectly be given, promised or offered by the contractor, or
any of his servants or agents or to any public officer or person in the employ of Government in
any way relating to his office or employment, or if any such officer or person shall become in
any way directly or indirectly interested in the contract, the Commissioner/CMO may there
upon by notice in writing rescind the contract, and the S.D. of the contractor shall there upon
stand forfeited and be absolutely at the disposal of Nagar Nigam/Nagar Palika/Nagar
Panchayat and the same consequences shall ensure as if the contract had been rescinded
under clause 3 thereof, and in addition the contractor shall not be entitled to recover or be paid
for any work thereto for actually performed under the contract. Any such assignment/subletting
within the limit of 25% by the authority who has accepted the tenders OR 50 % by the next
higher authority accepting the tender or Govt. as the case may be ,shall not diminish or dilute
the liability/ responsibility of the contractor. If the contractor gets item / items of work executed
on a task rate basis without materials, this shall not amount to subletting of the contract.

Any subcontracted work, done in Chhattisgarh state with prior approval of competent
authority, such subcontractor will also get the credit for work towards his experience.

The Commissioner/CMO shall be empowered to terminate any contract if the contractor
sublets the works to some other person on the basis of power of attorney.

Subletting of work shall result in reduction in experience of the main contractor to the
extent of the sublet.

Clause 25:Sum payable by way of Compensation to be considered as Reasonable Compenstion

Without Reference to Actual Loss:
All sums payable by way of compensation under any of these conditions shall be considered

as reasonable compensation to be applied to the use of Nagar Nigam/Nagar Palika/Nagar
Panchayat without reference to the actual loss or damage sustained, and whether or not any
damage shall have been sustained.

Clause 26 - CHANGE IN THE CONSTITUTION OF FIRM:

In the case of tender by partners any change in the constitution of the firm shall be
forthwith notified by the contractor to the Commissioner/CMO for his information, and
contractor shall initiate steps for fresh & new registration which shall be assessed &
decided by the competent authority for fresh registration.

Clause 27 - WORK TO BE UNDER DIRECTION OF ENGINEER/COMMISSINOR/CMO:

All works to be executed under the contract shall be executed under the direction and
subject to the approval in all respect of the Commissioner/CMO of the Nagar Palik
Nigam/Nagar Palika/Nagar Panchayat for the time being who shall be entitled to direct at
what point or points and in what manner they are to commenced and from time to time
carried on.s
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Clause 28 ARBITRATION CLAUSE:

Except as otherwise provided in this contract all question and dispute relating to the
meaning of the specification, designs, drawings and instruction herein before mentioned as
to thing whatsoever in any way arising out of or relating to the contract designs, drawings,
specification, estimate, concerning the works, or the execution or failure to execute the
same, whether arising during the progress of the work, or a after the abandonment there of
shall be referred to the Commissioner/CMO for his decision, within a period of 30 (thirty)
days of such an occurrence (s). There upon the Commissioner/CMO shall give his written
instructions and/or decisions, after hearing the contractor and Engineer-in-Charge within a
period of 15 (fifteen) days of such request. This period can be extended by mutual consent
of parties.

Upon receipt of written instructions or decisions, of Commissioner/CMO the parties shall
promptly proceed without delay to comply such instructions or decisions. If the
Commissioner/CMO fails to give his instruction or decisions in writing within a period of 15
(fifteen) days or mutually agreed time after being requested and/or, if the party (es) is/are
aggrieved against the decision of the Commissioner/CMO , the aggrieved party may within
30 days prefer an appeal to the Competent Authority, who shall afford an opportunity to the
parties of being heard and to offer evidence in support of his appeal. The, Competent
Authority will give his decision within 30 (thirty) days, or such, mutually agreed period.

If any party is not satisfied with the decision of the Competent Authority he can file a

petition for resolving the dispute through arbitration in the arbitration tribunal
A reference to Arbitration Tribunal shall be no ground for not continuing the work on the
part of the Contractor. Payment as per original terms and condition of the agreement shall
be continued by the Commissioner/CMO in accordance with clause 8 above.

Clause 29 - LUMP SUM IN ESTIMATE:

When the estimate on which a tender is made includes lump sums in respect of part of the
works, the contractor shall be entitled to payment in respect of the items of work involved or
the part of the work in the question at the same rates as are payable under this contract for
such items, or if the part of the work in question is not, in the opinion of the
Commissioner/CMO , capable of measurement, the Commissioner/CMO may at the his
discretion pay the lump sum amount entered in the estimates , and the certificate in writing
of the Commissioner/CMO shall be final and conclusive against the contractor with regard
to any sum or sums payable to him under the provisions of this clause.

Action where no specification:

Clause 30 - In the case of any class of work for which there is no specification as is mentioned in
Rule such work shall be carried out in accordance with the specification approved by
Competent Authority /Engineer-in-Charge for application to works.

Contractor’s Percentage whether Applied to Net or Gross Amounts of Bills:

Clause 31 - The percentage referred to at Para 7 of the tender will be deducted from/added to the
gross amount of the bills for work done after deduction of the cost of materials supplied
by the department.

Claim for Quantities Entered in the Tender or Estimate:
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Clause 32 -

Clause 33 -

Clause 34-

Clause 35: -

Clause 36 -
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Quantities shown in the tender are approximate and no claim shall be entertained for
quantities of work executed being either more or less than those entered in the tender of
estimate. This is subject to the limitations as provided for in clause 13 and 14 above.

Claim for Compensation for Delay In Starting the Work:

No compensation shall be allowed for any delay caused, except as provided under
clause 5.3, in starting of the work on any other ground or reasons whatsoever.

EMPLOYMENT OF SCARCITY LABOUR:
If Government declare a state of Scarcity or famine to exist in any village situated within
sixteen kilometres of the work the contractor, shall employ upon such parts of the work
as are suitable for unskilled labour, any person certified to him by the Competent
Authority or by any person to whom the Competent Authority may have delegated this
duty in writing to be in need of relief and shall be bound to pay to such persons wages
not below the minimum which Government may have fixed in this behalf. Any dispute,
which may arise in connection with the implementation of this clause, shall be decided
by the Competent Authority whose decision shall be final and binding on the contractor.
Royalty on Minor Minerals

The contractor shall pay all quarries, Royalty charges etc. If the contractor fails to
produce the royalty clearance cerificate from concerned department then the
Commissioner/CMO shall deduct the royalty charges from his bills and keep in deposit
head, which shall be refunded to the contractor on production of royalty clearance
certificate from the concerned department. If he fails to produce the royalty clearance
certificate with in 30 days of submission of final bill, then royalty charges which was keep
under deposit head by the Commissioner/CMO shall be deposited to the concerned
department.

Any change in the royalty rates of minor minerals notified by the state government, after
the date of submission of financial offer by the bidder/contractor, then this
increase/decrease in the rates shall be reimbursed/deducted on actual basis.

TECHNICAL EXAMINATION

The Commissioner/CMO shall have the right to cause Audit and Technical Examination
of the works and the final bills of the contractor including all supporting vouchers,
abstracts etc. to be made as per payments of the final bills and if as a result of such
Audit & Technical Examination the sum is found to have been overpaid in respect of any
work done by the contractor under the contract or any work claimed by him to has been
done under contract and found not to have been executed, the contractor shall be liable
to refund the amount of over payment and it shall be lawful for the Commissioner/CMO
to recover the same from the security deposit of the contractor or from any dues payable
to the contractor from the Commissioner/CMO account if it is found that the contractor
was paid lesser than what was due to him under the contract in respect any work
executed by him under it, the amount of such under payment shall be duly paid by the
Commissioner/CMO to the contractor.

In the case of any audit examination and recovery consequent on the same the
contractor shall be given an opportunity to explain his case and decision of the
Competent Authority shall be final.

DEATH OF PERMANENT INVALIDITY OF CONTRACTOR:




Clause 37 -

Clause 38 -
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If the contractor is an individual or a proprietary concern, partnership concern, dies
during the currency of the contract or becomes permanently incapacitated, where the
surviving partners are only minors the contract shall be closed without levying any
damages/compensation as provided for in clause 3 of the contract agreement.

However, if Commissioner/CMO is satisfied about the competence of the surviving, then
the Commissioner/CMO shall enter into a fresh agreement for the remaining work strictly
on the same terms and conditions, under which the contract was awarded.

PENALTY FOR BREACH OF CONTRACT:

On the breach of any term or condition of this contract by the contractor the said the
Nagar Palik Nigam/Nagar Palika/Nagar Panchayat shall be entitled to forfeit the
Security deposit or the balance thereof that may at the time be remaining, and to realise
and retain the same as damages and compensation for the said breach but without
prejudice to the right of the the Nagar Palik Nigam/Nagar Palika/Nagar Panchayat to
recover further sums as damages from any sums due or which may become due to the
contractor by.




NAGAR NIGAM / NAGAR PALIKA PARISHAD / NAGAR PANCHAYAT
DETAILED NOTICE INVITING TENDER (In FORM A,B,C)

NLT.NO - e DATE .ociiiieienenene
1. Introduction

1.1 Tenders are invited in Form "A" with bid capacity online from ......... class contractors
of registered in E-Registration (Single window registration applicable ) under Chhattisgarh
Government for similar work on GoC e-Procurement System for the following work as per schedule of
rates for Road works issued by Eng.In.Chief PWD Raipur in force from 15.5.2013 , Building
S.0O.R. in force from 1.6.2009, ELECTRICAL S.0.R 15/04/2010, and amendments applicable up
to date of issue of NIT and ltem Rate. The tender documents can be purchased from the UADD.
website http://uadd.cgeprocurement.gov.in directly through online of the cost of tender form on
or before date ....cveueenenenn. -up to 5:30-P.M.
Cost of tender form: - Rs. ............. ( For tenders online)

For On line tenders: - The bid seals (hash) of the online bids required to be submitted by the
bidders have to be generated and submitted after signing them with Digital Signatures on the

system up to 5:30 P.M. on date ............ then only the On line tenders of those contractors will
be received on the Next Tender . Website from ......... -P.M. on date ............. up to ....... P.M.
ondate cucvcveverarnnnns

Contractors have to submit Registration Certificate,Earnest Money Deposit, Demand Draft
of Processing Fees & Affidavit in original in a separate Envelope and the same should reach
the concerned office of the Commissioner / Chief Municipal Officer Nagar Nigam/ Nagar
Palika Parishad / Nagar Panchayat before date ................. up to ....... P.M. by registered
A.D./Speed post .

As the bids of the contractors have to be digitally signed by the contractor before submitting the
bids Online , the bidders are advised to obtain Digital Certificates in order to bid for the work
Note: - For online purchase of tender document application letter is not required

(i).Name of the Work: -
(i). Probable amount of contract :- Rs.

(iii). Amount of earnest money :- Rs.

(iv) Time allowed for completion months including/excluding rainy season (from 16™ June to
15" October)from the date of written order to commence the work ( Delete whichever is not applicable).

1.2 The electrical work shall be executed by civil contractor by engaging the person(s) only who
possess proper valid electric license issued by the competent authority of the state Government.
He shall also attach a copy of the license before starting electrical items of work.

1.3: Not more than one tender shall be submitted by any contractor or by a firm of contractors.

1.4: No two or more concerns in which an individual is interested, as a proprietor and/ or partner
shall tender for the execution of the same Work. If they do so all such tenders shall be liable to
be rejected.

1.5 The authority competent to accept the tenders shall be as per Municipal Corporation Act
1956/Municipalities Act 1961 and update Amendments.

1.6: Tender document consisting of plans, specifications, schedule(s) of quantities of the various
items of work to be done, the conditions of contract and other necessary documents, together
with addressed envelopes to be used for return of forms and other documents will be open for
inspection and issued/sold on payment of Rs.---------- up to close of office hours of

1.7: The copies of others drawings and documents pertaining to the work signed for the purpose
of identification by the accepting office or his accredited representative and samples of materials



to be arranged by the contractor will be open for inspection by tenderers at the offices of
................................................ during working hours between up to the date mentioned in
clause 1.1 & 1.6 above.

1.8: Tenders shall not be received by any other means like ordinary post or personal delivery.

1.9. Any manual tender received through registered post (AD.) Speed post after close of office
hours of the prescribed dead line for receipt of tenders shall not be received from the postman
and or if received shall be returned back to the tenderer unopened. All other tenders received
before the prescribed deadline for receipt of tenders shall be in kept in safe custody with the
Clerk of the office of Commissioner/ Chief Municipal Officer/Executive Engineer/Engineer
incharg (as the case may be) till the prescribed time for opening of tenders.

On line and /or manual tenders shall be opened on date ............. at ---11.30-A.M./P.M. at the
office of the Commissioner/ Chief Municipal Officer/ Executive Engineer / Engineer in charge
before the contractors or his authorized representative intending to be present

1.10 All manual tenders received after the prescribed deadline shall be returned back unopened
after subscribing the following remarks with dated initials by Municipal Corporation/ Chief
Municipal Officer.

"Received late on date.................. =) AM./ P.M. hence not entertained and
returned”

1.11 NOTES FOR GUIDANCE OF THE DEPARTMENTAL OFFICERS ONLY

Note (I): Fill in the blanks and strike out whichever is not applicable carefully before issue of
N.L.T. for publication and display on the notice board as well as before sale / issue to intending
tenderers.

Note (II): Unless the tender forms with complete documents are fully prepared and ready for
delivery to intending tenderers; the notice shall not be displayed on the notice board nor sent
for publication in the press.

Note (Ill): All tenders received after the deadline shall be noted in the register to be maintained in
the concerned office & shall be counter signed by the head of office in the following format.

S.No. Name of work Time & date of | Initial of person | Date initials of
receipt who returned the head office.
the tender.

Note (IV): The names of tenderer(s) or their authorized representative present at the time of
opening of tender(s) shall be noted in a register and their signature obtained in token of their
presence. Rates and conditions, if any, offered by the tenderer(s) shall be read aloud by the
officer opening the tender(s), so that the same can be noted by the tenderers or their
representatives, if they so desire. The rates as well as conditions contained in the forwarding
letter or separately attached to the tender(s) be read out, may also be got signed by all the
tenderers or their representatives, who might be present. If they so desire. Comparative
statements when ready (this should be as far as possible be got ready on the day after opening
tenders) should also be exhibited publicly to the tenderers or their representatives.

Note (V): The officer opening the tender(s) should mark every tender under his dated initials by
the fraction, the denominator of each will show the order in which the tenders are opened and
the numerator will show the total number of tenders received. This should be done invariably on
the first page of the tender form and on page (2) where the tenderers are to sign as well as
pages of schedule of items. (Annexure-E) attested and number the corrections and overwriting
on each in tender with dated initials. If some words or figure is/are corrected more than once,
then all of such corrections must be initialed with date.

1.12 INSTRUCTIONS FOR GUIDANCE OF TENDERERS

The tender will be liable to be rejected out-right, if while submitting it:-

I) The tenderer proposes any alterations in the work specif