








 

FORM‘B’ 
 

NAGAR PALIK NIGAM RAIGARH (C.G) 
 PUBLIC WORKS DEPARTMENT 

ITEM RATE TENDER AND CONTRACT FOR WORKS 
 

Issued to Shri/M/s. ………………………………………………………………………… 

Class of Contractor. ..................E-Registration No................................Date..................... 

Name of Work ……………………………………………………………………… 

Amount of Contract Rs. ……………………………………………………………………… 

Amount of E.M. Rs. ……………………………………………………………………… 

Cost of Tender Form Rs.  

 ………………………………………………………………………Vide 

M.R. No. & Date  ……………………………………………………………………… 

Time allowed for Completion ................................... Months from the reckoned date including/Excluding 
 

rainy season (16th June to 15th October) 

Date of opening Tender ……………………………………………………………………… 

Nagar Palik Nigam Raigarh 

 
 

General Rules and Directions for the Guidance of Contractors 
 

1. All works proposed for execution by contract will be notified in a form of invitation to tender 
posted in public placesand signedby the authority inviting the tenders. 
Thisform will state the work to be carried out as well as the date for submitting and opening 
tenders and the time allowed for carrying out the work,alsotheamountof the earnest money 
to be deposited with the tender and the amount of security deposit to be deposited by the 
successful tenderer and the percentage if any. to be deducted from bills. Copies of 
specifications,drawings anda Schedule of quantities and rates of the various descriptions of 
work and any other documents requiredin connection with the work,signed for the purpose of 
identification by the authority competent to approve the tender shall also be open for 
inspection by the contractor at the office of the authority inviting the tenders. during office 
hours. 

 
2. In the event of the tender being submitted by a firm, it must be signed separately by each 

member thereof,or in the event of the absence of any partner it must be signed on his behalf 
by a person holding a power of attorney authorizing him to do so. Such power of attorney 
should be produced with the tender and it must disclose whether the firm is duly registered 
under the Indian Partnership Act. 



 

3. Any person who submits a tender shall fill up the usual printed form stating at what rate he is 
willing to under take each item of work. Tenders which propose any alteration in the work 
specified in the said form of invitation to tender or fn the time allowed for carrying out the 
work or which contain any other conditions of any sort will be liable to rejection, unless there 
is specific provision in the conditions of the Notice Inviting Tenderse.gin three cover 
system.No single tender shall include more than one work but contractors who wish to tender 
for two or more works shall submit a separate tender foreach.Tender shall have then a 
meand number of the work to which they refer, written outside the envelope. 

4. The authority receiving tenders or his duly authorised assistant, will open tenders in the 
presence of any attending contractors or his authorized representative, who may be present 
at the time and will enter the amounts of the several tenders in a comparative statement in a 
suitable form.Receipts for earnest money will be given to all tenderers except those tenders 
which are rejected and whose earnest money is refunded on the day the tenders are opened. 

5. The Authority competent to decide of the- tenders shall have the right of rejecting all or any of 

the tenders. With out assigning any reason thereof. 

6. The receipt of a clerk for any money paid by the contractor will not be considered as any 
acknowledgement of payment to the Commissioner authority and the contractor shall be 
responsible for seeing that he procures a receipt signed by that authority or any other person 
duly authorised by him. 

7. The memorandum of work tendered for, and the schedule of materials to be supplied by the 
Nagar Nigam Raigarh and their issue rates shall be filled in and completed before the tender 
form is issued. If a form is issued to an intending tenderer without having been so filled in and 
completed, he shall request the office to have this done before he completes and delivers his 
tender. 

 
TENDER FOR WORK 

I/We hereby tender for the execution to the Nagar Nigam Raigarh of the works specified by in 
the underwritten memorandum within the time specified in such memorandum at the rates 
specified therein and in accordance in all respect with the specifications, designs, drawings, 
and instructions in writing referred to in rule I hereof and in clause 12 of the annexed 
conditions, and with such materials as are provided for by and in all other respects in 
accordance with such conditions so for applicable. 

 
MEMORANDUM 

(a) Name of work………………………………………………………………………………………………… 

(b) Probable amount of Contract Rs.…………………………………………………………………………………. 

(c) Earnest money………………………………………………………………………………………………………. 

 
(d) Security deposit.....................................………………………………………………………….. 

 
(e) Percentage if any to be deducted from bills(Performance 

guarantee)............…………………………………….. (f ) Time allowed for the work from the reckoned date 

including / excluding rainy season 

(from16thJuneto15thOctober)(deleted whiche verisn ot necessary). 



 

=SCHEDULE OF ITEMS= 
 

Sl. 
No. 

Reference to Item 
No.ofS.O.R.(If any) 

Description of 
Item of work 

Quantity Unit Rate infigure 
per unit 

Rate in words 
per unit 

Amount 
in figures Remarks 

1 2 3 4 5 6 7 8 9 

1         

2         

3 
etc. 

        

 Grand Total of column No.(8)=Rs.…………………………………… 
(in figure and in words)………………………………………………………. 

 
(SEE DETAILS IN“SCHEDULE OF ITEMS”–ANNEXURE“E” enclosed 

Should this tender be accepted I/ where by agree to abide by and fulfill all terms and provisions 
of the said conditions of the contract annexed hereto as far as applicable or in default, thereof to 
forfeit & pay to the Commissioner Nagar Nigam Raigarh  or his success or sin office the sums of 
money mentioned in the said condition A separate sealed cover duly super scribed containing 
the sum of Rs. …………………… as earnest money the full value of which is to be absolutely 
forfeited to the said Commissioner Nagar Nigam Raigarh or his successors in office without 
prejudice to any other rights or remedies of the said Commissioner Nagar Nigam Raigarh or his 
successors in office should I/we fail to commence the work specified in the above memorandum 
or should I/we not deposit the full amount of security deposit specified in the above 
memorandum, in accordance with clause 1of the said conditions of the contract,otherwise the 
said sum of Rs. ……………………… shall be retained by Nagar Nigam Raigarh on account of 
such security deposit as aforesaid or the full value of which shall be retained by Nagar Nigam 
Raigarh on account of the security deposit specified in clause 1 of the said conditions of the 
contract. 

 
Signature of witness to Contractor’s Signature Signature of the Contractor before 

 submission of tender 
Dated the day of Dated the day of 

 
…………………………………20 ……………………………..20 

Address of the witness: 
………………………………………………………………………Occupation of the 
witness:…………………………………………………………………… 
The above tender is hereby accepted by me for and on behalf of the Nagar Nigam Raigarh 

Dated the…………………. 20 day of ................................. 20 
…………………………………………….. 

(If several sub works are included, they should be detailed in a separate list.) 

Signature of the Officer by whom accepted 
(Designation with seal of office) 



 

Conditions of Contract 

Definition 

 
1. The contract means the documents, forming the notice inviting tenders and tender documents 

submitted by the tenderer and the acceptance thereof including the formal agreement executed 

between the Commissioner behalf of Nagar Nigam Raigarh and the contractor. 

 
2. In the contract the following expressions shall, unless otherwise required by the context, have 

the meanings hereby respectively assigned to them: - 

 
(a) The expression “works” or “work” shall, unless thereby mean something either in the subject or 

context repugnant to such construction, be construed and taken to mean the works or by virtue 

of the contract contracted to be executed whether temporary or permanent and whether original, 

altered, substituted or additional. 

 
(b) The “site” shall mean the land and/or other places on, into or through which work is to be 

executed under the contract or any adjacentl and path or street through which work is to be 

executed under the contract (or any adjacentl and, path, or street which may be allotted or used 

for the purpose of carrying out the contract- subject to the condition that such adjacent land, path 

or street are available and specially permitted to to be used to the contractor) 

 
(c) The “Commissioner of The Nagar Nigam Raigarh and his successors in Office. 

 
(d) The “Commissioner/Engineer as the case may be who shall sign the contract, Supervise and be 

in charge of the work. 

 
(e) “Competent Authority mean Commissioner MIC  as the case may be. 
Note:-“Words” importing the singular number include plural number and vice-versa, 

 
Clause1 –SECURITY DEPOSIT-:The person whose tender may be accepted(here in after called 

the contractor which expression shall unless excluded by or repugnant to the context 
include his heirs executers, administrators representatives and assigns) shall permit 
Nagar Nigam Raigarh at the time of making any payments to him for the value of work 
done under the contract to deduct the security deposit asunder. 

The Security Deposit to be taken for the due performance of the contract under the terms 
& conditions printed on the tender form will be the earnest money plus a deduction of 5 
percent from the payment made in the running bills. 



 

Clause2- COMPENSATION FOR DELAY-: 

The time allowed for carrying out the work, as entered in the tender form, shall be strictly 
observed by the contractor and shall be deemed to be the essence of the contract and 
shall be reckoned from the fifteenth day after the date on which the order to commence 
the work is issued to the contractor, for a work where completion is up to 6 months 
For works, for which the completion period is beyond six months: - 

The period will be reckoned from the thirtieth day after the date on which the order to 
commence the work is issued to contractor .The work shall throughout the stipulated 
period of contract be proceeded with all due diligence, keeping in view that time is the 
essence of the contract. 
The contractor shall be bound in all cases, in which the time allowed for any work 
exceeds one month, to complete 1/8th of the whole work before 1/4th of the whole time 
allowed under the contract has elapsed, 3/8th of the work before ½ of such time has 
elapsed and 3/4th of the work before 3/4th of such time has elapsed. In the event of the 
contractor failing to comply with the above conditions, the Commissioner shall levy on the 
contractor, as compensation an amount equal to: 0.5% (zero point five percent) of the 
value of work (contract sum) for each week of delay, provided that the total amount of 
compensation under this provision of the clause shall be limited to 6%(six percent) of the 
value of work. (Contract sum) 
Provided further that if the contractor fails to achieve 30%(thirty percent) progress in half 

(1/2) of original or validly extended period of time (referenceclause5 below) the contract 
shall stand terminated after due notice to the contractor and his contract finallised, with 
earnest money and or security deposit forfeited and levy of further compensation at the 
rate of 10% of the balance amount of contract left incomplete, either from the bill, and or 
from available security/performance guarantee or shall be recovered as"Arrears of land 
revenue". 
The decision of the Competent Authority in the matter of grant of extension of time only 
(reference clause 5 below) shall be final, binding and conclusive. But he has no right to 
change either the rate of compensation or reduce and or condone the period of delay-
once such an order is passed by him (one achextension application of the contractor).It 
shall not be open for a revision. 

Where the Commissioner as the case may decides that the contractor is liable to pay 
compensation for not giving proportionate progress under this clause and the 
compensation is recommended during the intermediate period, such compensation shall 
be kept in deposit and shall be refunded if the contractor subsequently makesup the 
progress for the lost time, within the period of contract including extension granted, if any 
failing which the compensation amount shall be forfeited in favour of the Nagar Nigam  

Clause3-:Action when the work is left incomplete abandoned or delayed beyond the time limit 
permitted by the Commissioner or Competent Authority:- 

(i) The Competent Authority may terminate the contract if the contractor causes a fundamental 

breach of the contract. 
(ii) Fundamental breach of contract shall include, but not be limited to, the following:- 

 
(a) The contractors tops work for four weeks, when no stoppage of work is shown on the current 

programmed or the stoppage has not been authorized by the Commissioner  
(b) The Commissioner gives notice that failure to correct a particular defect is a 



 

Fundamental breach of contract and the contractor fails to correct it within reasonable 
period of time determined by the Commissioner in the said notice. 

(c) The contractor has delayed the completion of work by the number of weeks [12 (Twelve) 

weeks] for which the maximum amount of compensation of 6% of contract sum is 

exhausted. 

(d) If the contractor has not completed at least thirty percent of the value of construction work 
required to be completed in half of the completion period (Including validly extended period 
if any). 

(e) If the contractor fails to appoint the technical staff and if appointed do not function properly 
for 4 week seven after due written notice by the Commissioner/Engineer in Charge as the 
case may be. 

(f) If he violates labour laws. 
(g) If the contractor fails to setup field laboratory with appropriate equipments with in 30 days 

from the reckoned date (*applicable for each contract valued more than rupees 3 crores.) 
(h) Any ot her deficiency which goes to the root of the contract Performance 

(iii) If the contract is terminated, the contractor shall stop work immediately, make the site safe and 
secure and leave the site as soon as reasonably possible. 

(iv) The Commissioner shall cause recording and checking of measurements of all items of work 
done (taking into account quality and quantity of items actually executed) and prepare the final 
bill after adjusting all pervious out standing dues Such recording of measurements shall be 
done after due notice regarding time and date of recording measurement and directing the 
contractor to either remain present himself or his authorized representative so as to satisfy 
himself that the recording of measurement is just and proper. Failure on his parts either to 
attend and or refusing to acknowledge the measurement so recorded in the department 
measurement book, shall be at his sole risk and responsibility. 

 
(v) In addition to the provision contained in clause 2 above the Competent Authority/ 

Commissioner shall forfeit the earnest money and or security deposit and recover/deduct/adjust 
a compensation of 10% (ten percent) of the balance value of work left in complete either from 
the bill, and or from available security/performance guarantee or shall be recovered as "Arrears 
of land revenue" 

 
Power to take possession of or require removal of 

Materials Tools and Plants or sale of Contractor’s 
Plants etc.: - 

 
Clause4:In any case in which any of the powers, conferred up on the Commissioner by clause 

- 3 hereof shall have become exercisable and the same shall not be exercised, the non- 
exercise thereof shall not constitute a waiver of any of the conditions hereof and such 
powers shall notwithstanding be exercisable in the event of any future case of default by 
the contractor for which by any clause or clauses hereof he is declared liable to pay 
compensation shall remain unaffected. In the event of the Commissioner putting in force 
either of the power clause 3 vested in him under the preceding clause he may,if he so 
desires, take possession of all or any tools, plant materials, and stores in or upon the 
works, or the site there of or belonging to the contractor or procured by him and in tended 
to be used for the execution of the work or any part thereof paying or allowing for thes a 
mein account at the contract rates, or in case of these not being applicable, at current 
market rates to be certified by Commissioner, whose certificate thereof shall be final; 



 

otherwise the Commissioner may by notice in writing to the contractor or his clerk of the 
works 



 

foreman or authorized agent require him to remove such tools plant, materials or stores 
from the premises (within a time to be specified in such notice) and in the event of the 
contractor failing to comply with any such requisition, the Commissioner may remove 
them at the contractors expense sell them by auction or private sale on account of the 
contractor& at his risk in all respects and the certificate of the Commissioner as to the 
expense of any such removal and the amount of the proceeds and expense of any such 
sale shall be final and conclusive against the contractor. 

 
EXTENSION OF TIME: 

Clause5 

 
 - If the contractor shall desire an extension of time for completion of work on the ground of his 

having been "UNAVOIDABLY" hindered or on compensation events or onany other ground(s), he 
must apply giving all and complete details of such hindrance(s) or Compensation Eventsand or 
other cause(s) in writing, to the Commissioner positively within 15 days of occurrence of such 
hindrance(s) Compensation events other causes and seek specific extension of time
 (period from…………….to ........................ ). 

 
In case the grounds shown by the contactor are reasonable, the Competent 

Authority/Commissioner shall be competent to grant the extension himself asunder :- 

 
Once the Commissioner Competent Authority has decided the case of extension of time 

with reference to the particular application of the contractor, it will not be competent for 

them to review/change such a decision later on. How ever, the Competent Authority and 

the Commissioner shall give the contractor an opportunity to be heard (orally and or in 

writing),before taking any final decision either of granting extension of time or permitting 

the contractor to complete the work by the delayed date (under clause 2 of the contact) or 

before refusing both Provided further where the Commissioner has recommended grant 

of extension of particular time under clause 5.1 of the contract or has refused to 

recommend extension of time but has recommended permitting the contractor for delayed 

completion, (clause 2)the contractor shall continue with the work till the final decision by 

Commissioner Competent Authority. 

Failure on the part of the contractor for not applying extension of time even within 30 

days of the cause of such an hind rance,it shall be deemed that the contractor does not 

desire extension of time and that he has "Waived" his right if any, to claim extension of 

time. 

Once the Commissioner Competent Authority has heard (or al and or in writing) the 

contractor on this subject matter of extension of time and if Commissioner Competent 

Authority fails to communicate his decision within a period of 30 days of such 



 

hearing, it shall be deemed that the contractor has been granted extension of time for the 

period as applied by him. 

 Compensation Events:- 
The following mutually agreed Compensation Events unless they are caused by the contractor 
would be applicable; 

(a) The Commissioner does not give access to a part of the site 

(b) The Commissioner modifies the schedule of other contractor in a way, which affects the work of 
the contractor under the contract. 

(c) The Commissioner orders a delay or does not issue drawings, specification or instructions 
/decisions /approval required for execution of works on time. 

(d) The Commissioner instructs the contractor to un cover or to carryout additional tests upon work, 
which is then found to have no defects. 

(e) The Commissioner gives an instruction for additional work required for safety or other 
reasons. 

(f) The advance payment and or payment of running bills(complete in all respect) are delayed. 

(g) The Commissioner unreasonably delays issuing a Certificate of Completion 
(h) Other compensation events mentioned in contract if any 

FINAL CERTIFICATE 
Clause 6 -On completion of the work the contractor shall be furnished with a certificate by the 
Commissioner (here in after called the Commissioner) of such completion in the form appended at 
the end, but no such certificate shall be given, nor shall the work be considered to be complete until 
the contractor shall have removed from the premises on which the works shall be executed, all 
scaffolding surplus materials and rubbish, and cleaned off the dirt from all wood-work, doors 
windows walls, floors or other parts of any building in upon or about which the work is to be 
executed orof which he may have had possession for the purpose of the execution there of no run til 
the work; shall have been measured by the Commissioner whose measurements shall be binding 
and conclusive against the contractor. If the contractor shall fail to comply with the requirements of 
this clause as to removal of scaffolding surplus materials and rubbish and cleaning of dirt on or 
before the date fixed for the completion of the work, the Commissioner may, at the expense of the 
contractor remove such scaffolding, surplus materials and rubbish and dispose of the same as he 
thinks fit and clean off such dirt as aforesaid and the contractor shall forthwith pay the amount of all 
expenses so incurred, and shall have no claim in respect of any such scaffolding or surplus 
materials as aforesaid, except for any sum actually realized by the sale thereof. 

 
Clause7-PAYMENTONINTERMEDIATECERTIFICATETOBEREGARDEDASADVANCES: 
No payments shall ordinarily be made for work estimated to cost less then Rs. 1,000/- (Rs. One 
Thousand) till after the whole of the works shall have been completed and certificate of completion 
given but if intermediate payment during the course of execution of works is considered desirable in 
the interest of works, the contractor may be paid at the discretion of the Officer-in-charge But in the 
case of works estimated to cost more then rupees one thousand, the contractor shall on submitting 
the bill therefore be entitled to receive a monthly payment proportionate to the part thereof then 
approved and passed by the Officer-in-charge whose certificate of such approval and passing of the 
sum so payable shall be final and conclusive against the contractor. But all such intermediate 
payments shall be regarded as payments by way of advance against the final payment for works 
actually done and completed and shall not preclude the requiring of bad unsound and imperfect or 
unskillful work to be removed and taken away and reconstructed or erected or be considered as an 
admission of the due performance of the contractor any such part thereof, in any respect, or the 



 

accruing of any claim, nor shall it conclude determine, or affecting any way the powers of the 
Officer- in-charge under these conditions or any of them as to the final settlement and adjustment of 
the accounts or otherwise or in any other way vary or affect the contract.The final bill shall be 
submitted by the contract or within one month of the date fixed for completion of the work, otherwise 
the Officer- in-charge’s certificate of the measurement and of the total amount payable for work 
accordingly shall be final and binding on all parties. 

Clause8- Bills to be submitted monthly: 
"A bill shall be submitted by the contractor by 15th day of each month for all works executed by him 
till the end of previous month less the gross amount received by him till the last previous month.This 
bill must be supported by records of detail measurement of quantitie so fall executed items of work 
along with true copies of record and result of all tests conducted in the previous month (date wise). 
The Commissioner shall take or cause to be taken there qui site measurement for purpose of having 
the same verified/checked by the sub Engineer/Assistant Engineer/Commissioner concern for 
quantity, quality and specification and examining all the"test results" and record the same in the 
Departmental measurement, book. Based on above record measurement bill shall be corrected 
/prepared afresh. The contractor shall sign the measurement and the bill. by 25 thday of the month 
subject to availability of the funds If the contractor fails to submit, the bill on or before the day 
prescribed, the Commissioner after waiting for another 15 days shall depute a subordinate to 
measure the said work in the presence of contract or and or his authorized 
Engineer/Representative, whose counter signature to the measurement recorded with quantity and 
quality remark will be sufficient proof for acceptance of the same and shall be binding on the 
contractor. 
All such running bill payments are by way of"Advances"and shall be subject to final adjustment. 

 
Clause9- BILLS TO BE ON PRINTED FORMS: 
The contractor shall submit all bills on printed forms to be had on application at the office of the 
Commissioner and the charges in the bills shall always be entered at the rates specified in the 
tender or in the case of any extra work ordered in pursuance of these conditions, and not mentioned 
or provided for in the tender at the rate shere in after provided for such work. The deduction or 
addition as the case may be of the percentage will be calculated on the amount of the bill for the 
work done, after deducting the cost of materials supplied departmentally at rates specified in the 
agreement. 
Clause 10 –RECEIPTS TO BE SIGNED BY PARTNERS OF PERSONS HAVING AUTHORITY TO 
DO SO: 

Receipts for payments made on account of a work when executed by a firm must also be signed by 
the several partners, except where the contractors are described in their tender as a firm in which 
case the receipt must be signed in the name of-the firm by one of the partners, or by some other 
person having authority to give effectual receipt for the firm. 

 
CLAUSE11Reimbursement/Refund on Variation in Prices of Materials/P.O.L.and Labour Wages, 
only for the works contract value more than Rs.3 Cr. 

PriceAdjustment:- 

(A) Contract price shall be adjusted for increase or decrease in rates and price of labour, 
materials, POL, in accordance with the following principles and procedure and as per 
formula given below. 

 
Note:- Price adjustment shall be applicable from reckoned date and upto validly extended 



 

period under clause 5.1 above but shall not apply to the period when, work is carried 
out under clause 2 above. 

(B) The price adjustment shallbe determined during each month from the formula given in 

the here under. 

(C) Following expressions and meanings are assigned to the work done during 
each month: 

To the extent that full compensation for any rise or fall in costs to the 
contractor is not covered by the provisions of this or other clauses in the contract, the 
unit rates and prices included in the contract shall be deemed to include amounts to 
cover the contingency of such other rise or fall in costs. 

The formula(e)fr adjustment of prices are:- 
R=Total value of work done during the month. It would include the amount of secured advance 

granted,ifany,duringthemonth,lesstheamountofsecuredadvancerecovered,ifanyduring 
themonth.Itwillexcludevalueforworksexecutedundervariationsforwhichpriceadjustment will be 
worked separately based on the terms mutually agreed. 

Adjustmentforlabourcomponent 

(i) Price adjustment for increase or decrease in the cost due to labour shall be paid 
inccordance with the following formula: 

VL = 0.85xP1/100xRx(Li–L0)/L0 
VL = increase or decrease in the cost of work during the month under consideration due to 

changes in rates for local labour. 
L0 = the consumer price index for industrial workers at the town nearest to 

the site or work as published by Labour Bureau, Ministry of Labour,Govt.ofIndia.on 
the date of inviting tender 

Li=The consumer price index for industrial workers at the town nearest to the site of work for the 
month under consideration as published by Labour Bureau, Ministry of Labour, Government 
of India. 

P1=Percentage of labour component of the work. 

Adjustment forcement component 

(ii) Price adjustment for increase or decrease in the cost of cement procured by the 

contractor shall be paid in accordance with the following formula; 
Vc = 0.85xPc/100xRx(Ci–C0)/C0 
Vc = increase or decrease in the cost of work during the month 

under consideration due to changes in rates for cement 
C0 = The all India wholesale price index for cement as published by the Ministry of 

Industrial Development, Government of India, New Delhi. 
on the date of inviting tender 

Ci = The all India average whole sale price index for cement for the month 
under consideration as published by Ministry of Industrial Development, Govt.of India, 
New Delhi. 

PC = Percentage of cement component of the work. 
Adjustment for steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by 
the Contractor shall be paid in accordance with the following formula; 

Vs = 0.85xPs/100xRx(Si–S0)/S0 
Vs = increase or decrease in the cost of work during the month under 



 

consideration due to changes in the rates for steel. 
S0=The all India wholesale price index for steel(Barand Rods) as published by the Ministry of 

Industrial Development, Government of India, New Delhi. on the date of inviting 
tender 

Si= The all India average wholesale price index for steel(Barand Roads) 
for the month under consideration as published by Ministry of Industrial Development, 

New Delhi. 
Ps=Percentage of steel component of the work. 
Note:- for the application of this clause, index of Barsand Rods has been 

to represent steel group. 
Adjustment of bitumen component 
(iv) Price adjustment for increase or decrease in the cost of bitumen 

shall be paid in accordance with the following formula; 
VL = 0.85xPb/100xRX(Bi–B0)/B0 
Vb = Increase or decrease in the cost of work during the month under 

Consideration due to changes in rates for bitumen. 
B0 = The official retail price of bitumen at the IOC depotat nearest centre 

on the date of inviting tender. 
Bi = The official retail price of bitumen of IOC depotat nearest center for 

the15thdayofthemonthunderconsideration. 
Pb = Percentage of bitumen component of the work. 

Adjustment of POL(fuel and lubricant) component 
(v) Price adjustment for increase or decrease in cost of POL(fuel and 

lubricant) shall be paid in accordance with the following formula; 
Vf = 0.85xPf/100xRx(Fi–F0)/F0 
Vf = Increase or decrease in the cost or work during the month 

under consideration due to changes in rates for fuel and 
lubricants. 

F0 = The official price of High Speed Diesel(HSD) at the existing 
consumer Diesel pumps outletat nearest center on the date of inviting tender 

Fi = The official retail price of HSD at the existing consumer pumps of 

IOC at nearest center for the15th day of month under consideration. 
Pf = Percentage of fuel and lubricants component of the work. 
Note:-For the application of this clause,the price of High speed Diesel Oil has been chosen to 
represent fuel and lubricants group. 
Adjustment of Other Materials Component 

(vii) Price adjustment for increase or decrease in cost of local materials other than Cement, 
steel, Bitumen and POL procured by the contractor shall layin accordance with the following 
formula; 
Vm = 0.85xPm/100XRx(Mi–M0)/M0 
Vm = Increase or decrease in the cost of work during the month under consideration due to 
changes in rates for local materials other than cement, steel, bitumen and POL. 

M0 = The all India whole sale price index (allcommodities)as published by the Ministry of 
Industrial Development, Govt. of India, NewDelhi.onthe date of inviting tender 

Mi = The all India Wholesale price index (all commodities)for the month 
  under consideration as published by Ministry of Industrial Development, Govt. of India, 
  New Delhi. 
Pm = Percentage of local material component (Otherthancement,steel,BitumenandPOL) 
of the work. 



 

The  following percentages will governthe price adjustment for the entire contract: 
Sl. 
No. 

Components For road For Building For bridge 

1 Labour-P1 25% 35% 30% 

2 Cement–Pc 5% 10% 25% 

3 Steel–Ps 5% 10% 25% 

4 Bitumen–Pb 10% - - 

5 POL–Pf 10% 10% 10% 

6 Other materials-Pm 45% 35% 10% 

 Total:- 100% 100% 100% 

 
Note:-If in the execution of contract for Road works use of certain material(s) is/are not involved (Viz 
cement, steel, Bitumen etc.), then the percentage of other material-Pm shall be increased to that 
extent 
Example: - Say in a contract of roadwork steel is not required (Ps-5%). Pm shall become 
45%+5%=50% 

Or 
Say cement & steel not required then P m shall become 45%+5%+5%=55% and soon 
Clause12:Work to be executed in Accordance with Specification, Drawing, Order,etc.: 

The contractor shall execute the whole and every part of work in the most substantial and 
workman like manner, and both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also conform exactly fully and 
faithfully to the designs, drawings and instructions in writing relating to the work signed by 
the Commissioner and lodged in his office and to which the contractor shall be entitled to 
have access at such office or on the site of the work for the purpose of inspection during 
office hours and the contractor shall if he so requires been titled at his own expense to take 
or cause to be made copies of the specifications, and of all such designs, drawings and 
instructions as aforesaid. 
MORTH/IRC specifications for road and bridges, specifications for rural roads and other 
I.R.C. publications and their manual, latest CPWD specifications/I.S.I. codes for building sor 
special specifications whenever enclosed separately shall apply in the case of any variance 
the following order of precedence shall prevail: - 

1. Specifications as per NIT. 
2. Specifications as per S.O.R. 
3 MORTH/IRC specifications for road and bridges, specifications for rural roads and other 

I.R.C. Publications and their manual, latest CPWD specifications/I.S.I. codes for buildings or 
special specifications whenever enclosed separately 

4.Mode of measurements for building shall be as provided in the S.O.R. applicable to the 
contract.Where such mode of measurement is not specified in the S.O.R.it shall be done as 
per l.S.l. Code of building measurement. How ever if any mode of measurement is 
specifically mentioned in the N.l.T. the same will get precedence over all the above. 

Clause 12 -A: In respect of all be a rings, hinge sor similar part intended for use in the 
superstructure of any bridge, the contractor shall, whenever required, in the course of 
manufacture, arrange and afford all facilities for the purpose of inspection and test of all or 
any of the part and the material used therein to any officer of the Directorate of inspection of 
the Ministry of works production and supply of the Government of India and such bearings, 
hinges or similar parts shall not be used in the superstructure of any bridge except on 
production of a certificate of acceptance thereof from the Directorate of inspection. All 
inspection charges will be payable by the contractors. (This clause maybe struck off if the 



 

tender is not for bridgework). 

Variations 
Clause13- Additions, Alterations in Specifications and Designs. 

The Commissioner shall have power to make any alterations in, omissions from, 
additions to, or substitutions for, the original specifications, drawings, designs and instruction, 
that may appear to him to be necessary or advisable during the progress of the work, and the 
contractor shall be bound to carry out the work in accordance with any instruction which may 
be given to him in writing, signed by the Commissioner and such alterations, omissions, 
additions or substitution shall not invalidate the contract and any altered, additional or 
substituted work, which the contractor may be directed to do in the manner above specified 
as part of the work; shall be carried out by the contractor on the same conditions in all 
respects on which he agreed to do the main work and at the same rates as are specified in 
the tender for the main work, provided the total value of all such increased or altered or 
substituted work does not exceed 25% of the amount put to tender inclusive of contractor 
percentage. if such value exceeds 25% it shall be open to the contract or either to determine 
the contract or apply for extension. 

Note:-Such additions, alterations, substitution, shall have to be within the Scope of work tendered for 

 
Rates for works not in schedule of rates 

If during the course of execution, where it is found necessary that certain item/items of 
work not provided for in the S.O.R.required to be carried out then the Engineer-in-Charge 
shall identify such item /items including approximate quantity of the contract and ask the 
contractor to submit his rates in writing supported by there qui site data with in a period of 
7 days. The Engineer-in-Charge shall obtain approval/ modification of the proposed rate 
from the Competent Authority after recommendation of Commissioner and communicate 
the same with in a period of 4 weeks to the contractor, in case the contractor agrees to 
the above rates as fixed by the Competent Authority then they shall form apart of 
supplementary schedule of the contract agreement .lf the contractor does not agree to 
the rate of the Competent Authority then it shall be open for the Commissioner to get the 
work executed through any other agency. The contractor will not however be entitled to 
any compensation due to delay or hind rance or loss of profit accruingon account of this 
extra work executed by alternative agency. 
If the contractor commences non-schedule work or incur expenditure in regard thereto 
before the rates shall have been determined by the Competent Authority, then he shall 
be entitled for payment for the work done as decided by the Competent Authority. the 
decision of the Competent Authority shall be final. Such a decision shall be given by the 
Competent Authority. Within a period of 30 (Thirty) days and it shall be open to the 
contractor not to continue that item further. In such an event that item shall be got 
executed by other agency at such an approved rate by Competent Authority Contractor 
may either determine his contract if variations exceeds 10 (Ten) % of the Administrative 
approval, or may apply for extension. 

 
Extension of time in consequence of variations 

The time for the completion of work shall be extended in proportion of the variation of the 
work bear to the original contract work and certificate of Commissioner shall be 
conclusive as to such proportion. 



 

NO CLAIM TO ANY PAYMENT OR COMPENSATION FOR 

ALTERATION IN OR RESTRICTION OF WORKS: 

Clause14-If at any time after the execution of the contract documents, the Commissioner shall for 
any reason whatsoever require the whole or any part of the work as specified in the tender to 
be stopped for any period or shall not require the whole or part of the work to be carried out 
at all or to be carried out by the contract or he shall give notice in writing of the fact to the 
contractor who shall there upon suspend or stop the work totally or partially, as the case may 
be. 
If any such case, except as provided hereunder, the contractor shall have no claim to any 
payment or compensation what so ever on account of any profit or advantage which he might 
have derived from the execution of the work in full, but which he did not so derive in 
consequence of the full amount of the work not having been carried out, or on account of any 
loss that he may be put to on account of materials purchased or for unemployment of labour 
recruited by him. He shall not also have any claim for compensation by reason of any 
alteration having been made in the original specifications, drawing, designs and instructions, 
which may involve any curtailment of the work as originally contemplated. Where, however, 
materials have already been purchased or agreed to be purchased by the contractor shall be 
paid for such materials at the rates determined by the Commissioner, provided they are not 
in excess of requirement and of approved quality and / or shall be compensated for the loss, 
if any that he may be put to, in respect of materials agreed to be purchased by him, the 
amount of such compensation to be determined by the Commissioner whose decision shall 
be final. If the contractor suffers any loss on account of his having to pay labour charges 
during the period during which the stoppage of work has been ordered under this clause, the 
contractor shall, on application been titled to such compensation on account of labour 
charges as the Commissioner, whose decision shall be final, may consider reason able 
provided that the contractor shall not been titled to any compensation on account of labour 
charges, if in the opinion of the Commissioner, the labour could have been employed by the 
contractor else where for the whole or part of the period during which the stop page of the 
work has been ordered as aforesaid. 
If the total duration of suspension of the work is more than the six months, then this 
suspension of the work will be considered as permanent stoppage of the work, and the 
contractor can determine the contract, if he so desires. 

 
Clause15 ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK: 

If at any time before the security deposit is refunded to the contractor, it shall appear to 
the Commissioner or his subordinate in charge of the work, that any work has been 
executed with unsound, imperfect or unskillful workmanship or with material of inferior 
quality or that any materials or articles provided by him for the execution of the work are 
unsound, or of a quality inferior to that contracted for, or are otherwise not in accordance 
with the contract, it shall be lawful for the Commissioner to intimate this fact in writing to 
the contractor and then notwithstanding the fact that the work, materials or articles 
complained of may have been Inadvertently passed, certified and paid for contractor 
shall be bound forthwith to rectify, or remove and reconstruct the work so specified in 
whole orin part, as the case may require, or if so required, shall remove the materials or 
articles so specified and provide other proper and suitable materials or articles at his own 
proper charge and cost, and in the event of his failing to do so with in a 



 

period to be specified by the Commissioner in the written intimation aforesaid ,the 
contractor shall be liable to pay compensation at the rate of one percent on the amount 
of contract put to tender every day not exceeding ten days, during which the failure so, 
continues and in the case of any such failure the Commissioner may rectify or remove 
and, re-execute the work or remove and replace the materials or articles complained of 
as the case may be at the risk and expense in all respects of the contractor. Should the 
Commissioner consider that any such inferior work or materials as described above may 
be accepted or made use of it shall be within his discretion to accept to the same at such 
reduced rates as he may fix therefore 

WORK TO BE OPEN FOR INSPECTION-CONTRACTOR OR RESPONSIBLE AGENT TO BE  PRESENT: 

Clause 16- All work under or in course of execution or executed in pursuance of the contract shall at 
all time be open to the inspection and supervision of the Commissioner and his 
subordinates and the contractor shall at all time during the usual working hours, and at 
all other times at which reasonable notice of the intention of the Commissioner or his 
subordinate to visit the work shall have been given to the contractor, either himself be 
present to receive orders and instruction or have a responsible agent duly accredited in 
writing present for that purpose. Orders given to the contractor’s agent shall be 
considered to have the same force as if they had been given to the contractor himself. 

Clause17-NOTICE TO BE GIVEN BEFORE WORK IS COVERED UP: 
The contractor shall give not less than five days notice in writing to the Commissioner or 
his subordinate in charge of the work before covering tip or otherwise placing beyond 
the reach of measurement any work in order that the same may be measured, and 
correct dimensions there of be taken before the same is so covered up or placed beyond 
the reach of measurement, any work without the consent in writing of the Commissioner 
or his subordinate in charge of the work and if any work shall be covered up or placed 
beyond the reach of measurement without such notice having been given or consent 
obtained, the same shall be uncovered at the contractors expenses, or in default thereof, 
no payment or allowance shall be made for such work or the materials with which the 
same was executed. 

Clause18-CONTRACTOR LIABLE FOR DAMAGED ONE AND FOR IMPERFECTIONS AFTER CERTIFICATE OF COMPLETION 

If the contractor or his work people or servants shall break, deface injure or destroy any 
part of building in which they may be working or any building, road, road curbs, fences, 
enclosures,waterpipes,cablesdrains,electricortelephonepostsorWirestreesgrassor grass 
land or cultivated ground continuous to the premises on which the work or any part of it 
is being executed, or if any damage shall happen to the work while in progress, from any 
cause whatever, or any imperfections become apparent ,the contractor shall make good 
the same at his own expense or in default, the Commissioner may cause the same to be 
made good by other workmen and deduct the expense of which certificate of the 
Commissioner shall be final) from any sums that may be then or at any time thereafter, 
may become due to the contractor or from his security deposits, or the proceeds of sale 
thereof or of a sufficient portion thereof. 
The security deposit of the contractor to the extent of 50% shall be refunded on his 
getting the completion certificate, provided that all there coveries outstanding against 
him are realised. Balance 50% of the amount shall be refunded after four months of 
completion of work or final bill paid whichever is earlier 



 

Clause19- CONTRACTOR TO SUPPLY PLANT, LADDERS,SCAFFOLDING, ETC.: 

The contractor shall supply at his own cost materials (except such special materials if 
any, as may in accordance with the contractor be supplied from the Nagar Nigam 
Raigarh Stores) plants, tool, appliances, implements, ladders, cordage, tackle, 
Scaffolding and temporary work requisite for the proper execution the work whether 
original, or altered or substituted, and whether included in the specification or other 
documents forming part of the contractor referred to in these condition or not or which 
may be necessary for the purpose of satisfying or complying with the requirement of the 
Commissioner as to any matter as to which under these conditions he is entitled to be 
satisfied, or which he is entitled to require together with carriage there for to and from 
the work . The contractor shall also supply without charge requisite number of persons 
with the means and materials necessary for the purpose of setting out works, and 
counting, weighing& assisting in the measurement or examination at any time and from 
time to time of the work,or materials.Failing his so doing the same maybe provided by 
the Commissioner at the expenses of the contractor and the expenses may be deducted 
from any money due to the contractor under the contract, or from his security deposit or 
the proceeds of sale thereof, or of a sufficient portion thereof. 
Contractor is liable for damages arising from non-provision of lights fencing etc. 
The contractor shall also provide at his own cost except when the contract specifically 
provides ot her wise and except for payments due under clause all necessary fencing 
and lights required to protect the public from accident and shall be bound to bear the 
expenses of defence of every suit, action or proceedings at law that may be brought by 
any person for injury sustained owing to neglect of the above precautions & to pay any 
damage and costs which may be awarded in any such suit, action or proceedings to any 
such per so nor which may with the consent of the contractor be paid to compromise any 
claim by any such person. 
COMPENSATIONUNDERSECTION12SUB-SECTION(1)OFTHEWORKMAN’S 
COMPENSATION ACT 1923: 

Clause 20 -ln every case in which by virtue of the provisions of section 12 sub-section (1) of the 
workman’s compensation Act 1923 Government is obliged to pay compensation to a 
workman employed by the contractor in execution of the works, Government will recover 
from the contractor the amount of compensation so paid and without prejudice to the 
rights of Government under section (1)sub-section (2)of the said Act. Government shall 
be at liberty to recover the amount or any part thereof by deducting it from the security 
deposit or from any sum due by Government to the contractor whether under this 
contract or otherwise. Government may not be bound to contest any claim made against 
them under section - 12 sub-section (1) of the said Act except on the written request of 
the contractor and upon his giving to Government full security for all cases for which 
Government might become liable in consequence contesting such claim. 

 
LABOUR: 

Clause 21 -The contractor should get himself registered under contract - labour regulations and 
abolition Act 1970 including its amendments after getting a certificate from the principal 
employer, who will be the Commissioner 

Clause 22 -Labour below the age of 14 years - No labour below the age of 14 years shall be 
employed on the work. 



 

FAIR WAGE: 
Clause23-The contractor shall pay not less than fair wage to labour engaged by him on the work. 
Explanation - (a):Fair wage’ means wage(s) whether for time or piece work notified during the 

period of execution of contract for the work and where such wages have not been so 
notified, the wages prescribed by the Works Department SOR for that period 

(b) The contractor shall, not with standing the provisions of any contract to the contrary 
cause to be paid a fair wage to labourers indirectly engaged on the work including any 
labour engaged by his sub-contractors in connection with the said work, as if the 
labourers had been immediately employed by him. 

 
(c) In respect of labour directly or indirectly employed on the work for the performance of 

the contractors part of this agreement the contractor shall comply with or cause to be 
complied with the Labour Act in force. 

 
(d) The Commissioner shall have the right to deduct, from the moneys due to the contractor, 

any sum required or estimated to be required for making good the loss suffered by a 
worker or workers by reasons of non-fulfilment to the conditions of the contract for the 
benefit of the workers non-payment of wages or deductions made from his or their 
wages, which are not justified by the terms of the contractor non observance of the 
regulations. 

 
(e) The contractor shall be primarily liable for all payments to be made under and for 

observance of the regulations afore said without prejudice tohis right to claim indemnity 
from his sub-contractors. 

 
(f) The regulations aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a breach of this contract. 

Subletting of works 
Clause24:-The contract may be rescinded and security deposit forfeited, for subletting the work 

beyond permissible limits as per clause7.1of appendix 2.10 or if contractor becomes 
insolvent: - 

"Note :Such subletting/assignment shall not be made to any other Contractor registered in 
Class AI toA5 Category in the Public Works Department of Chhattisgarh or in similar 
Category in other Deptt. of the State or in other organization or Agency (Class with 
about similar financial capacity) by whatever name these are called." 

 The contract shall not be assigned or sublet without prior sanction of the authority who has 
accepted the tender in writing. And if the contractor assign or sublet his contract, for more than 
permissible limits as per clause 7.1 of appendix 2.10 or attempt to do so, or become in solvent 
commence any in solvency proceedings or make any composition with his creditors, or attempt 
to do so or if any gratuity, gift, loan, perquisite, reward of and advantage pecuniary or otherwise, 
shall either directly or indirectly be given, promised or offered by the contractor, or any of his 
servants or agents or to any public officer or person in the employ of Government in any way 
relating to his office or employment, or if any such officer or person shall become in any way 
directly or indirectly interested in the contract, the Commissioner may there upon by notice in 
writing rescind the contract, and the S.D.of the contractor shall there upon stand forfeited and be 
absolutely at the disposal of Nagar Nigam and the same consequences shall ensure as if the 



 

contract had been rescinded under clause3 thereof, and in addition the contractor shall not 
be entitled to recover or be paid for any work thereto for actually performed under the 
contract. Any such assignment/subletting within the limit of 25% bythe authority who has 
accepted the tenders OR 50 % by the next higher authority accepting the tender or 
competent/Govt authority as the case may be ,shall not diminish or dilute the liability/ 
responsibility of the contractor. If the contractor gets item / items of work executed on a task 
rate basis without materials, this shall not amount to subletting of the contract. 

Any sub contracted work, done in Chhattisgarh state with priorapproval of 
competent authority, such subcontractor will also get the credit for work towards his 
experience. 

 The Commissioner shall be empowered to terminate any contract if the 
contractor sublets the works to some other person on the basis of power of attorney. 

Subletting of work shall result in reduction in experience of the main contractor 
to the extent of the sublet. 

 
Clause25:Sum payable by way of Compensation to be considered as Reasonable 

Compensation Without Reference to Actual Loss: 
All sums payable by way of compensation under any of these condition shall be 
considered as reasonable compensation to be applied to theuse of NagarNigam without 
reference to the actual loss or damage sustained, and whether or not any damage shall 
have been sustained. 

 
Clause26-CHANGE IN THE CONSTITUTION OF FIRM: 

In the case of tender by partners any change in the constitution of the firm shall be 
forthwith notified by the contractor to the Commissioner for his information, and 
contractor shall initiate steps for fresh& new registration which shall be assessed & 
decided by the competent authority for fresh registration 

 
WORK TO BE UNDER DIRECTION OF Commissioner/Authorized 

ENGINEER/Officers 
Clause 27 -All works to be executed under the contract shall be executed under the direction and 

subject to the approval in all respect of the Commissioner Nagar Nigam for the time 
being who shall be entitled to direct at what point orpoints and in what manner they are 
to commenced and from time to time carried on. 

ARBITRATION CLAUSE: 
Clause 28Except as otherwise provided in this contract all question and dispute relating to the 

meaning of the specification, designs, drawings and instruction herein before mentioned 
as to thing whatsoever in any way arising out of or relating to the contract designs, 
drawings, specification, estimate, concerning the works, or the execution or failure to 
execute the same, whether arising during the progress of the work, or a after the 
abandonment there of shall be referred to the Commissioner for his decision, within a 
period of 30(thirty) days of such an occurrence(s).There upon the Commissioner shall 
give his written instructions and/or decisions, after hearing the contractor and Engineer-
in-Charge with in a period of 15(fifteen) days of such request. This period can be 
extended by mutual consent of parties.Upon receipt of written instructions or decisions, 
Commissioner



 

promptly proceed without delay to comply such instructions or decisions. If the 
Commissioner fails to give his instruction or decisions in writing within a period of 15 
(fifteen) days or mutually agreed time after being requested and/or, if the party (es) 
is/are aggrieved against the decision of the Commissioner, the aggrieved party may 
within 30 days prefer an appeal to the Competent Authority, who shall afford an 
opportunity to the parties of being heard and to offer evidence in support of his appeal. 
The, Competent Authority will give his decision within 30 (thirty) days, or such, mutually 
agreed period. 
If any party is not satisfied with the decision of the Competent Authority he can file a 
petition for resolving the dispute through arbitration in the arbitration tribunal 
A reference to Arbitration Tribunal shall be no ground for not continuing the work on the part 
of the Contractor. Payment as per original terms and condition of the agreement shall be 
continued by the Commissioner in accordance with clause 8 above. 

 
LUMPSUM IN ESTIMATE: 

Clause 29 - When the estimate on which a tender is made includes lump sums in respect of part of 

the works, the contractor shall be entitled to payment in respect of the items of work 

involved or the part of the work in the question at the same rates as are payable under 

this contract for such items, or if the part of the work in question is not, in the opinion of 

the Commissioner/CMO, capable of measurement, the Commissioner may at the his 

discretion pay the lump sum amount entered in the estimates , and the certificate in 

writing of the Commissioner shall be final and conclusive against the contractor with 

regard to any sum or sums payable to him under the provisions of this clause. 

Action where no specification: 
Clause 30 -In the case of any class of work for which there is no specification as is mentioned in 

Rule such work shall be carried out in accordance with the specification approved by 

Competent Authority for application to. 

Contractor’s Percentage whether Applied to Net or Gross Amounts of Bills: 

Clause 31 -The percentage referred to at Para 7 of the tender will be deducted from/added to the 

gross amount of the bills for work done after deduction of the cost of materials 

suppliedby the Nagar Nigam 

Claim for Quantities Entered in theTender or Estimate: 
Clause 32 -Quantities shown in the tender are approximate and no claim shall be entertained for 

quantities of work executed being either more or less than those entered in the tender of 
estimate. This is subject to the limitations as provided for in clause 13 and 14 above 

 
Claim for Compensation for Delay In Starting the Work: 

Clause 33 No compensation shall be allowed for any delay caused, except as provided under 

clause 5.3, in starting of the work on any other ground or reasons whatsoever. 
EMPLOYMENT OF SCARCITY LABOUR: 

Clause 34- If Government declare a state of Scarcity or famine to exist in any village situated within 
sixteen kilometers of the work the contractor,shall employ upon such parts of the work 
as are suitable for unskilled labour, any person certified to him by the Competent 



 

Authority or by any person to whom the Competent Authority may have delegated this 
duty in writing to be in need of relief and shall be bound to pay to such persons wages 
not below the minimum which Government may have fixed in this behalf. Any dispute, 
which may arise in connection with the implementation of this clause, shall be decided 
by the Competent Authority whose decision shall be final and binding on the 
contractor. 

Clause35:- Royalty on Minor Minerals 

The contractor shall pay all quarry, Royalty charges etc. If the contractor fails to produce 
the royalty clearance certificate from concerned department then the Commissioner 
shall deduct the royalty charges from his bills and keep in deposit head, which shall be 
refunded to the contractor on production of royalty clearance certificate from the 
concerned department. If he fails to produce the royalty clearance certificate with in 30 
days of submission of final bill, then royalty charges which was keep under deposit head 
by the Commissioner shall be deposited to the concerned department and his final bill 
payment shall be released 
Any change in the royalty rates of minor minerals notified by the state government, after 

the date of submission of financial offer by the bidder/contractor, then this 
increase/decrease in the rates shall be reimbursed/deducted on actual basis. 

.Clause36-TECHNICAL EXAMINATION: 

The Nagar Nigam shall have the right to cause Audit and Technical Examination of the 
works and the final bills of the contractor including all supporting vouchers, abstracts etc. 
to be made as per payments of the final bills and if as a result of such Audit & Technical 
Examination the sum is found to have been over paid in respect of any work done by the 
contractor under the contractor any work claimed by him to hays been done under 
contract and found not to have been executed, the contractor shall be liable to refund 
the amount of over payment and it shall be lawful for the Nagar Nigam to recover the 
same from the security deposit of the contractor or from any dues payable to the 
contractor from the Nagar Nigam account if it is found that the contractor was paid lesser 
than what was due to him under the contract in respect any work executed by him under 
it, the amount of such under payment shall be duly paid by the Nagar Nigam to the 
contractor. In the case of any audit examination and recovery consequent on the same 
the contractor shall be given an opportunity to explain his case and decision of the 
Commissioner shall be final. In the case of Technical Audit, consequent on which there 
is a recovery from the contractor, no recovery, should be made without orders of the 
Competent Authority whose decision shall be final. AII action under this clause should 
be initiated and intimated to the contractor within a period of Twenty four months form 
the date of completion of work 

Clause37-DEATH OF PERMANENT IN VALIDITY OF CONTRACTOR: 
If the contractor is an individual or a proprietary concern, partnership concern, dies 
during the currency of the contract or becomes permanently incapacitated, where the 
surviving partners are only minors the contract shall be closed without levying any 
damages/compensation as provided for in clause 3 of the contract agreement. 
However, if competent authority is satisfied about the competence of the surviving, then 
the competent authority shall enter into a fresh agreement for the remaining work strictly 
on the same terms and conditions, under which the contract was awarded. 



 

Clause38-PENALTY FOR BREACH OF CONTRACT: 
On the breach of any term or condition of this contract by the contractor the said Nagar 
Nigam shall been titled to forfeit the Security depositor the balance thereof that may at 
the time be remaining, and to realize and retain the same as damages and 
compensation for the said breach but without prejudice to the right of the Nagar Nigam to 
recover further sums as damages from any sums due or which may become due to the 
contractor by Nagar Nigam or otherwise howsoever. 

ANNEXURE–“E” 
SECHUDLE OF ITEMS (BILLS OF QUANTITY) 

Sr.No Referencetoitem 
No. of S.O.R. (in 

any) 

Descriptionof 
item 

Unit Quantity Rateinfigureper unit 
(Rs.. .) 

Rateinwordsper 
unit(Rs….) 

Amountin 
(figure) 

Remark 

1 2 3 4 5 6 7 8 9 

1         
2         
3         
4         
5         

etc         
etc         

 
Contractor(Signature with name and 
seal of Authorised signatory of the 

contractor 

 
1) The value of total tendered cost is for Rs.……………………………….. 

and 2) The total value of all S.O.R.items(excluding nonS.O.R.items)as per sanctioned estimate is 

Rs.……………….. (in figure) (rupees ........................... in words) 










